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Team
= Experience

Schedule / Process

* Quality Control

» Construction Administration
- = Budget / Cost Control
 Fire Station Design
Case Study

Concluding Remarks




Carlos Barrios, AlA
Principakin-Charge f QAT QC

Mike Houseman, AlA, LEED AP
Prgject Manager

Shanna Hanson, NCIDQ

Brian Hessinger, PE, LEED AP . Donald A. Griffey, PE
Machanical Enginesr - Project Manager
%  Dan Engebreison, PE Larry J. Trobough, RCDD
David Green, PE o Project Manager i Technclogy Managar B GCacrge S. Hotton, PE
Electrical Engineer B Structural Engineer - = Civil Engingering

£hil Rohim, &r
Sr. Plumbing Engineer

Lo Gy




ion

whuet
8
it
¥ o]

ire

F

connty Cany

&




| """:::'_'-fi_re stations

]ﬁkﬁﬁ§€@@@®§%ﬁﬁfﬁﬁﬁ@w

*Two Story Prototype
*9600SF =
. $2 4 milllon total constructlon cost

' “Your firm has provided extraordinary architecture

and interior design services for the Cobb County Fire
Station 5 project. We have thoroughly enjoyed the

collaborative design process and the degree of

personal attention and service we have recelved
from your firm.”

Allen Kronenberger

Property Manager
Cobb County Property Management




~ fire stations

Jacksonville Beach Fire Station 2

~* One Story Fire Station
* 5,540 SF
« $701,874 total construction cost " . ‘
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fire stations

yrange County Fire Station 84

e Two Bay Covered Apparatus Structures




fire stations

«One Story Fire Stat:on
* 10,000 SF S
*$1 04 million total construction cost
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- fire stations

.;ﬁ: Prototype Studies

oWy Copy,

Baker
Barrios




"+ One Story 'Firé."Stéti()h |
~e10000SF
-~ +$1.04 million total construction cost
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a el | > | K renovatmns

’ Qmmw S _@ﬁ*?ﬁéﬁ s Complex

. Two Story Emergency Operatlons / Sheriff’s Complex

~ +200,000SF

%74 mllllon total construct:on cost

During all three phases we have been able to rely on’
Baker Barrios Architects to develop solutions to our
- space problems and provide us with functional and
- attractive space to serve the needs of the Citizens
an_d guests of Orange County.”

Kevin Beary
Former Orange G ounty Sheriff




.+ renovations

25@ Park Avenue

* Six Story Mixed Use Office Complex
¢ 120,000 SF
¢ $6.5 million total construction cost

Excellence in Construction Award
- ‘Associated Builders Contractors -

 juidgesAward

- Southeast Construction Maga’_zihe' =

WY Cop,
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renovat:ons

UWWM&@M mmgﬁmm

« Four Story Mixed Use Commercnal
*94,800SF
. $2 1 mllllon total construction cost




A Collaborative Approach:
~wIncludes a Series of Workshops
= Interactive Sessions involving all stakeholders

Goals:

= Discuss — “What will Make These
Projects A Success?”

= Confirm Program & Owner Requirements

~= Discuss Existing Conditions & Utilities

‘= Review and Discuss Budget

Deliverables:
~® Building Programs
- = Sjte Plan & Analysis
- Desigh Documents
» Cost Estimates

Conceptual Design

" Workshiop 1

Day 1
Day 2
Day 3

_ Day1
Day 2
Day 3

Doy 1
Doy 2
Day 3

- Werkehop 4

Day 1
Day2
Day 3

- Workshop §

Day 1
Day 2
Day 3

Production Begins

50% Deliverables




Schematic Workshop Day One

8:00 am -~ 11 {3@ am o Project Kickof !
| " ' | Identify keys to a successful project
‘Review Program for all four facilities
Prepare master list of program spaces for each fire station
~Confirm Schedule & Deliverables
‘Review project budget

Design Team Work Session
Develop Concept Plans & Diagrams
‘Summarize program information
_ Prepare site analysis
Develop Exterior Elevations

ottt Con,
3




. Schematic Workshop - Day Two

8:00 am - 10:00 am . What We've Eeameé*
Review Site Analysis -
Review Program lnformatson
Review Initial Concept Plans
Comparison of Program to Budget

3 _T{B:@G am - 2:00 pm | Design Team ‘Wﬁri{ %Wm-
. Reflne Program & Incorporate Comments
Revise Concept Plans and Daagrams S

2:00 pm -~ 5:0 pm Building Conmnitlee Session
Review Revised Concepts
Finalize Program
Confirm Direction




Baker Barrlos Azchltects, inc.
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2. Comprehensive checklists

3 Ofﬁce standards and Iessons
Iearned

4, TEAM-CHECK (REDI-CHECK)

5. Independent review

6. Empowerment and accountability

- of Project Manager and each team
member
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- ~Techhiq'u'es Used Du'fing the Design Process
- Approach to Controlling the Project Budget
- Keeping Lines of Communication Open Regarding Budget
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Planning Committee for Building - Planning Committee for Building
- Review Site Analysis - Resolve List/Size of Butldmg Program
- Review Program Information - Comparason to Budget

- Review Functional Relationship D|agram

Design Team Work Session E Des:gn Team Work Session .
- Refine Program . - Develop Master Plan Concept
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Jacksonville Beach Fire Station
Cobb County Fire Station 5

Reedy Creek Fire Station 4 &
Emergency Services

QOviedo Fire Station 2

Project Name

#22 at West Bushnell
#33 at Coleman

#31 at Wildwood
#32 at Oxford

$701,874
$2,400,000
$3,500,000

$1,004,000

$1,135,000
51,135,000
$332,000

$352,000

SRR

5,540 SF
9,600 SF
19,468 SF

10,000 SF

TR

6,500 SF
6,500 SF
5,850 SF

5,355 Sk*

Vi

i

$126.69/SF
S250/SF
$179.78/SF

$100.40/SF

$174.61/SF
$56.75/SF

$65.73/SF




Design Guidelines for.S'u'cce:ss’.

ORANGE COUNTY
FIRE / RESCUE DIVISION

Design / Build Criteria
PROTOTYPE FIRE STATION

Architects
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| J*Teahj' is Ready to Go!”
> - “Budget Oriented”
- “Client First” Approach
r o f‘_C_a’r__i_Do” Attitude




ARCHITECTURE
INTERICR DESIGN

ORLANDO

189 3. Orange Avenue
Suite 1700

Orlando, FL 32801
Tel: 467.926.3000
Fax: 407.926.3390
AABO02981

SPECIALIZED MARKETS
Commercial

Corporate

Education

Entertainment

Hezlth Care

Hospitality

Inclustrial

Mixed-use

Retail

WEB SITE
www. bakerbarrios.com

ORLANDO

TAMPA

ATLANTA

Barrios

Architects
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ARCHITECTURE

INTERIOR DESIGN

ORLANDO

189 5. Orange Avenue
Suite 1700

Orlando, FL 32801
Tel 407.926.3000
Fax: 407.926.339¢
AAL002981

SPECIALIZED MARKETS
Commercial

Corporate

tducation

Entertainment

Health Care

Hospitality

Industrial

Mixed-use

Retait

WEB SITE
www . bakerbarrios.com

ORLANDO

T A MP A

ATLANTA

Barrios

Architects
October 5, 2009

Ms. Amanda Taylor

Budget & Purchasing Department
Board of Sumter County Commissioners
910 North Main Street

Bushnell, Florida 33513

Re: A/E Design Services for Sumter County Fire and Rescue
Stations, RFQ 138-0-2009/AT

Dear Ms. Taylor and Selection Committee Members:

Baker Barrios Architects, Inc. is very pleased 1o submit our quatifications for
design services for the Sumter County Fire and Rescue Stations.

Project Understanding... Our team understands that the Sumter County fire
stations - #31 at Wildwood, #32 at Oxford, #33 at Coleman and #22 at West
Bushnell — each have unigue needs and requirements to fulfill. The Wildwood
and Oxford stations are in need of renovation and expansion and the Coleman
and West Bushnell fire stations will be new censtruction. With this economy we
know how important it is for your project to come in below the budgeted
amount. The design team will manage and design the fire stations with utmost
regard to cost, schedule and quality control. Our firm and technical staff
are stringent in our compliance of current local, state, and federal codes,
ADA and life safety issues. Also, we are intimately familiar with the
general contractor method.

Our unigue design services for the Fire Services Department include:

Efficient, safe circulation

Compliance to Budget and Schedule

Design for staff and operational efficiency

Durable, economical and attractive materials

70% of our practice involves addition and renovaliory remodeling
Fresh creative thinking and award winning solutions

Project Experience... Baker Barrios Architects, Inc. has a proven track record
designing state-of-the-art facilities equipped to handle emergencies and to
address challenges and opportunities of the future. Baker Barrios Architects
and our sub-consultants bring to this project a breadth of current and recent
similar experience in the planning and design of Fire Stations and Prototype
Designs. We enjoyed a successful working relationship with the City of Oviedo
on Fire Station No. 2, which was the result of the conversion and renovation of
a Historic building into a 10,600 SF Fire Station with three drive-thru bays.
Also, we completed a design / bulld project for the City of Jacksonville. The
new 24 hour Fire Station house is equipped to handle ali emergencies and is
designed as living quarters with a kitchen, dining room, dorms, offices and a
fitness room.



Ms. Amanda Taylor

Board of Sumter County Commissioners
Re: RFQ 138-0-2000/AT

October 5, 2009

Page 2 of 2

Additional relevant experience includes: Cobb County Fire Station No. & with
Ingenuity Engineers as the MEP firm on the team; Fire Station No. 2 for the
Reedy Creek Improvement District; Fire Station Protetype for Orange County
that involved preparing Design and Specification Criteria as a basis of design
and planning of all future Fire Stations for Orange County. Our renovation and
conversions of fire stations include the re-skinning of Orange County Fire
Station #71 that upgraded a 30-year cld metal siructure.

Baker Barrios Architects, Inc. will meet Sumter County Government's
objectives and expectations in the design and construction of the four fire
stations. Baker Barrios Architects has comprised a sclid team of consultants
that have been selected for their work on similar projects. Our workload is such
that we can hit the ground running upon your notice to proceed. BBA's
collaborative approach to design and delivery has been proven to maximize
design quality, meet budget and schedule mandates.

Baker Barrios Architects, Inc. is a service and client oriented firm. In consort
with our corporate philosophy, “Qur Business is Service,” we believe a
successful project is one that meets the client’s goals and expectations, is
functionally and economically efficient, instills pride and adds value to those
who own, occupy and visit. | believe you wilt find us to be team players,
responsive, creative and committed to quality.

Sin ereﬂ

Baker Baryios Architects, Inc.

—-

Mike Houseman, AlA, LEED AP
Principal

Enclosed



SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES RF(} 138-0-2009/AT

RFQ COVER PAGE

Name of Firm, Entity or Organization: Baker Barrios Architects, Inc.

Federal Employer Identification Number (FEIN): 59-3444163
State of Florida License Number (If Applicable): AAG002981
Name of Contact Person: Mike Houseman, AIA, LEED AP

Title: Principal

E-Mail Address: mhouseman@bakerbarrios.com

Mailing Address: 189 S. Orange Avenue, Suite 1700
Street Address (if different):
City, State, Zip: Orlando, ¥L 32801

Telephone: 407.926.3000 Fax: 407.926.3390

Organizational Structure — Please Check One:
Corporation Partnership ] Proprietorship [] Joint Venture [ ] Other ]

If Corporation:
Date of Incorporation: 5/5/1997 State of Incorperation: Florida

States Registered in as Foreign Corporation:

Authorized Signatﬁ"j
Print Name: _Mike Hodseman, AIA, LEED AP

Signature: . —t———

Title: Principal \

Phone: 407.926.3000

This document must be completed and returned with your Submittal.

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES REQ 138-0-2009/AT

PROPOSAL FORM FOR
BOARD OF SUMTER COUNTY COMMISSIONERS

Name of Firm Submitting Qualifications Baker Barrios Architects, Inc,

Name of Person Submitting Qualifications Mike Houseman, AIA, LEED AP

PROPOSER ACKNOWLEDGMENT

“The undersigned hereby declares that he/she has informed himsell/herself fully in regard o all conditions to the
work to be done, and that he/she has cxamined the RFQQ and Specifications for the work and comments hereto
attached. The Vendor proposes and agrees, if this submission is accepted, to contract with the Board of Sumter
County Commissioners, to furnish all necessary materials, equipment, labor and services necessary to complete the
work covered by the RFQ and Contract Pocumenis for this Project. The Vendor agrees to accept in {ull
compensation for each item the prices named in the schedules incorporated herein.”

CONSULTANT’S FEE SCHEDULE MUST BE ATTACHED TO THIS PROPOSAL FORM

/1

Signatur\c\

O.o\.cA

Date

Al

[ __ ] Check if exception(s) or deviation(s} to Specifications, Attach separate sheet(s) detailing
reason and type for the exception or deviation.

This document must be completed and returned with your Submittal

Sumter County Board of County Commissioners



SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES REQ 138-0-2009/AT

VENDOR’S CERTIFICATION

Submit To: Sumter County Board of County Commissioners
SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS
910 North Main Street

Bushncll, Florida, 33513 REQUEST FOR QUALIFICATIONS (RFQ) CERTIFICATION
Phone 352-793-0200
Fax 352-793.0207 AND ADDENDA ACKNOWLEDGMENT

DUE DATE: October 5, 2009 DUE TIME: 10:00am REFQ 138-0-2009/AT

TITLE: INFORMATION TECHNOLOGY CONSULTANT

VENDOR NAME: PHONE NUMBER:

Baker Barrios Axchitects, Inc. 407.926.3000

VENDOR MAILING ADDRESS: FAX NUMBER:

189 S. Orange Avenue, Suite 1700 407.926.3390

CITY/STATE/ZIP: E-MATL, ADDRESS:

Orlando, FL 32801 mhouseman @bakerbarrios.com

“], the undersigned, certify thai 1 have zeviewed the addenda listed below (Hst alf addenda received to date}. [ understand that timety
commencement will be considered in award of this RFQ and that cancellation of award will be considered if commencement time is not met, and
that uatimely commencement may be cause for assessment of liquidated damages claims. 1 further certify that the services will meet or exceed
the REQ reguitements. 1, the undersigned, declare that 1 have carefully examined the RFQ, specifications, terms and conditions as applicable for
this Request, and that 1 am thoroughly familiar with alt provisions and the quality and type of coverage and services specified. 1 further dectare
that 1 have not divulged, discussed, or compared this RFQ with any other Offeror and have net colluded with any Offerors or partics to an RFQ
whaisocver for any franduient purpose.”

1 2 3 4 5
Addendum # Addendum # Addendum # Addendum # Addendum #

“I certify that this quote is made without prior understanding, agreement, ot cornection with any corporation, firm. or person submitting an RFQ
for the same material, supplics, cquipment or services and is in all respects fair and without collusion or fraud. T agree to abide by all conditions
of this RFQ and certify that T am authorized 1o sign this response and that the offer is in compliance with all requirements of the RFQ, including
bt not fimited to certification requirements. In conducting offers with the Syemy County Board of County Commissioners, respondent agrees
that if this proposal is accepied, the respondent wiil convey, scll, assign, or t the County all rights, titic and interest in and to all causes
of action it may now or hereafter acquire under the anti-trust laws of the U s for price fixing refating to the particular commaodities or
services purchased or acquired by the County. At the Cousty’s disceetion, iknment shail be made and become eflcctive at the time the
purchasing agency renders final payment to (he respondent.”

Mike Houseman, AIA, LEED AP 7 *  October 1, 2009
Authorized Agent Name, Title (Print) Aubﬁrim\signatum Date

B

This form must be completed and returned with your Submitial

Sumter County Board of County Commissioners




BOARD OF SUMTER COUNTY COMMISSIONERS
910 NORTH MAIN STREET
BUSHNELL, FLORIDA 33513
PHONE: (352) 793-0200 * raX: (352) 793-0207
E-mail: amanda.taylor@sumtercountyfl.gov

Addendum #t RSQ 138-0-2009/AT for Sumter County Architectural / Engineering
Design Services for Fire and Rescue Stations Renovation of #32 at Oxford, FL
and #31 at Wildwood, FL; New Consiruction Prototype Fire Station at #22 West
Bushnell, FL and #33 at Coleman, FL.

A. Notice to Contractors: Whenever a conflict appears between this addendum and the
initial solicitation, or plans, this addendum shall prevail, and as such shall constitute a
binding portion of the contract documents. All provisions of the original specifications
shall remain in force, except as specifically modified or changed herein.

B. Additions, Deletions, and/or Clarifications: This addendum forms a part of the Contract
Documents and modified the original Quote Documents as noted below and supersedes
alt contrary information and requirements. Contractors shall acknowledge receipt of this
Addendum.

Clarification 1: Times and locations were not included on Page 2 on the Calendar of
Events / BFQ Timeline please see below for clarification:

Clarification 2: Non-Mandatory Pre Bid Meeting on Wednesday, September 9, 2009
@ 9:00am will be held in Room 142.

Proposals will be opened Monday, October 5, 2009 @ 10:05am in
Room 142.

Selection Review Committee Meeting on Tuesday, October 13, 2009
will be at 1:00pm in Room 142.



BOARD OF SUMTER COUNTY COMMISSIONERS
910 NORTH MAIN STREET
BUSHNELL, FLORIDA 33513
PHONE: (352) 793-0200 * Fax: (352) 793-0207
E-mail: amanda.taylor@sumtercountyfl.gov

Addendum #2 RSQ 138-0-2009/AT for Sumter County Architectural / Engineering
Design Services for Fire and Rescue Stations Renovation of #32 at Oxford, FL.
and #31 at Wildwood, FL; New Construction Prototype Fire Station at #22 West
Bushnell, FL. and #33 at Coleman, FL.

A. Notice to Contractors: Whenever a conflict appears between this addendum and the
initial solicitation, or plans, this addendum shall prevail, and as such shall constitute a
binding portion of the contract documents. All provisions of the original specifications
shall remain in force, except as specifically modified or changed herein.

B. Additions, Deleticns, and/or Clarifications: This addendum forms a part of the Contract
Documents and modified the original Quote Documents as noted below and supersedes
all contrary information and requirements. Contractors shall acknowledge receipt of this
Addendum.

Clarification 1: Correction to room location for the Selection Review Committee
Meeting on Tuesday, October 13, 2009 at 1:00pm

Clarification 2: The meeting has been moved from Room 142 to the Supervisor of
Elections Conference Room.



BOARD OF SUMTER COUNTY COMMISSIONERS
910 NORTH MAIN STREET
BUSHNELL, FLORIDA 33513
PHONE: (352) 793-0200 * FaX: (352) 793-0207
E-mail: amanda.taylor@sumtercountyfl.gov

Addendum #3 RSQ 138-0-2009/AT for Sumter County Architectural / Engineering
Design Services for Fire and Rescue Stations Renovation of #32 at Oxford, FL
and #31 at Wildwood, FL; New Construction Prototype Fire Station at #22 West
Bushnel!, FL and #33 at Coleman, FL.

A. Notice to Vendors: Whenever a contlict appears between this addendum and the initial
solicitation, or plans, this addendum shall prevalil, and as such shall constitute a binding
portion of the contract documents. All provisions of the original specifications shall
remain in force, except as specifically modified or changed herein.

B. Additions, Deletions, and/or Clarifications: This addendum forms a part of the Contract
Documents and modified the original Quote Documents as noted below and supersedes
all contrary information and requirements. Contractors shall acknowledge receipt of this
Addendum.

Clarification 1: Clarification of FS 287.055 in relation to Fee Structure from
submitting firms.

Clarification 2: Sumter County will maintain there will not be a request for the Fee
Structure until after the Selection Committee makes a recommendation to the BOCC
once Contract Negotiations have begun.



BOARD OF SUMTER COUNTY COMMISSIONERS
910 NORTH MAIN STREET
BUSHNELL, FLORIDA 33513
PHONE: (352) 793-0200 * Fax: (352) 793-0207
E-mail: amanda.taylor@sumtercountyfl.qov

Addendum #4 RSQ 138-0-2009/AT for Sumter County Architectural / Engineering
Design Services for Fire and Rescue Stations Renovation of #32 at Oxford, FL
and #31 at Wildwood, FL; New Construction Prototype Fire Station at #22 West
Bushnell, FL. and #33 at Coleman, FL.

A. Notice to Vendors: Whenever a conflict appears between this addendum and the initial
solicitation, or plans, this addendum shall prevail, and as such shall constitute a binding
portion of the contract documents. All provisions of the original specifications shall
remain in force, except as specifically modified or changed herein.

B. Additions, Deletions, and/or Clarifications: This addendum forms a part of the Contract
Documents and modified the original Quote Documents as noted below and supersedes
all contrary information and requirements. Contractors shall acknowledge receipt of this
Addendum.

Clarification 1: Clarification of amount of proposals to be submitted and proposal
packet requirements.

Clarification 2: A total of five (5) packets must be submitted, one (1) marked original
and the other four (4) marked copy. Requirements are listed on Page 8-9 and again on
Page 25 relating to forms that must be provided. All of the requirements listed in the bid
will be taken into consideration when scoring is completed. It is up to the vendor to
decide how much/little information is provided for each requested item.



BOARD OF SUMTER COUNTY COMMISSIONERS
910 NORTH MAIN STREET
BUSHNELL, FLORIDA 33513
PHONE: (352) 793-0200 * rax: (352) 793-0207
E-mail: amanda.taylor@sumtercouniyfl.aov

Addendum #5 RSQ 138-0-2009/AT for Sumter County Architectural / Engineering
Design Services for Fire and Rescue Stations Renovation of #32 at Oxford, FL
and #31 at Wildwood, FL; New Construction Prototype Fire Station at #22 West
Bushnell, FL and #33 at Coleman, FL.

A. Notice to Vendors: Whenever a conflict appears between this addendum and the initial
solicitation, or plans, this addendum shall prevail, and as such shall constitute a binding
portion of the contract documents. All provisions of the original specifications shall
remain in force, except as specifically modified or changed herein.

B. Additions, Deletions, and/or Clarifications: This addendum forms a part of the Contract
Documents and modified the original Quote Documents as noted below and supersedes
all contrary information and requirements. Contractors shall acknowledge receipt of this
Addendum.

Clarification 1: Clarification on the “Delivery” Section of the Statement of Terms
and Conditions page 38 of 41 in the proposal packet

Clarification 2: See attached corrected form that should be used stating that the FOB
Destinations is Sumter County, Florida.



SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

STATEMENT OF TERMS AND CONDITIONS
This document must be completed and returned with
your Submitial

PUBLIC ENTITY CRIME: A persoa or affilists who has beem placed ca the convicled vendor
ot foliowing @ conviction for n pablic entity crimes may not subeni A PropossVBid on 8 contiacd 1o
provids zny goods of savicos [o B public entily, for the constroction of 1epair of & public buiiding o
pablic wouk, may not eubenit ProposzisMBids o kases of 1eal propey to A poblic entity, mey not be
svandid of perform work &3 8 contracer, sapplics, subcontraclor, o (onmband nRlt A conlract
wih sny public enlity, and may nod transt bostness with ey pablic erdity In excess of the
Ihreslnld smounk provissd dn Section 287,017, for CATEGORY TWO for & pariod of 36 monte
from the dsls ol belny ploced o the comdded vendor Bt

INDEMRIFICATION ¢ The Coniraclor ggreds lo indemnlfy eod hold bamies Boerd of Samler
Cennty Commizsicnes, and thelr clecied officialy, employecs and volurdeers ftom and azainet alt
ciabma, $0sees wd exginses, Inctuding legal costs, eriddng ot of of resulting froms, the petformancs
of thiy contrart, providad thel eny such clabms, dernsge, s of expentes is stiribnied o bodily
injary, seknesy, disesse, personal Infory or Seath, 12 fo tnjay to or destroction of tangibds propedty
incioding the Jos3 or b of uss reoking there from s i3 cansed In whole or in pat by ety
nieghpent 2el o omission of the tenat.

PROHISITION OF LOBRYING: During the biack ot peried which fa, tha porlod between tho
time (b4 submillals for Jovitsion lo Bid or the Requed for Proposal, of

Infornstion, as eppllcetds, are rectlyed o Conlrosta { Parchasing wid the tima NBom’d awards r.ha
conlied, 1o proposes, 1o kobbyid, seincipal, of ether persos may Tobly, e bedvdl of & oxmpeing
party In & parthonter procurement matter, any seber of the Roard, of ey Board m\p(oyeeolhu'
thextt the Budget & Porchasing Manager, Yiolathon of this provision may resolt in &

violaing paxty, All questions regarding this Requist for Progossl (RFF) o Tavietion 1o Bid (em)
mUst b mbmisted in wiitlng lo the Board's Budgul & Purchasdng Manager,

ANTE TRUBST LAWS: By robmissfou of a dgned RFP or BID, the miccessful Vendor
ascknowiedges comphrace with sl antitrod Tawn of tha United Stetes md the Stfe of Flotids, i
ord#s 10 protect the pebiic from restrving of trds, which Megally increases prices.

CONFLICT OF INTRREST: s wwaed of U conitect heteonder 3 mdjat fo the provisions of
Chapter 112 of the Fierida Ststoles, Vendors thall disclosy the name of ey Offkeer, Director,
Pariner, Associne, or Agent who i9 aloo en Officer, Appolras, or Employes of ary of ths Boards st
ke tma of the REP oc BID, or & the time of oocurrence of the Conflid of inferesd thezeafies,
INTERPRRYATION, CLARIFICATIONS AND ADDENDA: No orel Intrproiations will to
mads o tny vendor @ to he meaning of the RFPBID Conlrad Docaments. Aty Ingoity or roquest
for inzepretation seceived by the Budget & Purchising Mensger before the date lided hezeln will be
given conslderattor. All poch changss o inferprataions will bo gnads bn writing in the form of
addendurn and, if iscued, witl bo distribuded et or sfter tho Pro-Proposal/PrevBid Conference, maited
of cent by eveilable or eleclronic mexzny 1ol oltending prospoctive Submitters prior to tho
eitabliched RFPOID opaning date. Each Vendor ehad! scknowitdgs receipt of meh eddendds inthe
speco provided. In caso mny ProposarfBldder fle to scknowtedge recelpt of such sddenda o
eddendun, his offer will pevectheless bo conatrosd se though # hed ben gecebved end
acknowledged snd the sabmissfon of hiz tid will constituta acknowdedgrment of ths receipt of sama.
All addenda g0 a peid of the RFPBID FORMS snd ¢ach Proposat/Biddes wili be bowrxd by such
aldznda, whathet of not 1eived by hlin T¢ i3 e sesponsitiliy of each propossrbidder Lo verily
thet ha has recrived el addenda fasued befors RFP'BID's o oproed. In the cese of wiit pikce
{tema, the quantitles of work to bo dona end melerdals to bo fumished under this RFPAID Contract
wro ko be tonsdeod @ sppeoximate only and srd W bb used solely for the comparison of
RFF"&/BID'e recelved, The Board snd'ar hia CONSULTANT do nol expressly or by impHcatbon
represent that the estesd qemtides tavelved wilk conrespind exactly thereniih; nor ehall ths Vendoc
plead mbsundentanding or deieprion beeanss of ruch sstimai of quaditits of work parformed of
material furnished In sccordae with the SpeciSeabone mdlor Drwings 2nd other Proposal/Bid
Documents, end o 13 understood thet the quentities may ba increased of diminished s provided
hereln Withovt In sny way inveidating sny of the unit o2 hump sum prices tAd.

GOVERNING LAWS AND REGULATIONS: The v 13 required to bo famibiar with end
shall ta responsitle for complying with sl federsl, elate and bocal Lowa, opdismnces, roits mnd
1epuiaions tha In any menner affect the work.
PROPRIFTARYICONFIDENTIAL INFORMATION:  Vendors e hiaby rotified that all
informathon. sobenitled & part of, or fa suppat of RFPWRID'S, wilt b aeailsby for poblic
inspection ten days after opining of the RFP'&/BID*s or until s thort Bt s recommended whichever
comes find, In complincs with Chapler 19, end 287 of tha Florida Stebulea. Any pevion wishing
{0 virw tho REP'#BID's must mako an sppointment by calling the Bodget & Porchasing Manzgee ot
(352} 793-0200. Al RFP'W/DID's subsnitied in responec Lo this solicketion becosa Lho proerty of
the Roapd, Unless information sotswitied 33 proprictary, fopy wiitten, tademarked, of patenled, the
Hoard resevves the daht to otikize any or =it informuation, Hess, concepions, of portions of sny
RYP/BID, in Ks best inlerest

TAXES: The Board of Sunitr County Commissioner Is axempt from any sxeés Imposed by the
Stetp andlor Federal Govemment. Bxemption certificeics will bo provided spon request.
HON-COLLUSION DECLARATION: By sigaing this REPBID, el Vendors chall sMirm 1kt
they shelt not cothoda, complre, cormive of agies, drectly of Indirestly, with sny other Proposer,
firm, or pesson Lo submil 6 collushva or sham Propoeal in coanection with the work for whidh their
REP/BID hia been submiixd; or to reftein from Rldding In connection with such work; of have i
eny manner, direcily of Indirecily, mought by prrson to fix the price or pricss in the RFPBID of of
sy other Wdder, of o fix sny overhead profi, of cost elements of tha RFPBID prdee of the
REP/BID prica of any other Bldder, ot 1o securs threugh any collusdon, consplracy, connivance, of
untenfid npreement eny advenisgs agandl wny other Bldder, or any pera inderested n the
proposed wark.

PROPOSER RESPONSIBILITY: Invitetion by the Boards to vendon Is lsed e the sediphtnt®s
epacific reqrest anvd appheation 10 DemandStar by Orpia o wnow PainandRas com {8009 711~
1752] of a2 the zeso¥ of regonse by the gublic to the lepad avectixnients fequized by Stde Ly,
Firms of individuals mubmk thely retponses on 8 vohentary bacls, end therefore mrs nol entiled o
componsaion of Ay knd.

OWHERSHIP OF BUBMITTALS: All responses, dntrares oF odirespondencs 1elzing 10 o1 In
reference (o this RFP/EID, end ell other seporls, chests, diaplays, echedilen, eahivits and ofher
docwnentation submmitled by thy vendore will bicoms thy property of the Board.  Reference to
lueratorg eobmitied with o previovs REP/BID will not seiive (e Bidder fom incinding soy
Tequired drcumients with this RFP/BID,

EXAMINATION OF Bily DOCUMENTS: Bech Bidder shall cwefully examing the REP/BID
Document fo tnsuso ell pagos have been recelved, ol drawings and’ar Specifications end other
epplicalds documenty are Inchrdsd, end shall Inform himeslf thorooghly reganding sny and ol
conditlons snd requiressasts thal may In sy manaey sffct (03t progfess o5 parfonmande of Lhe
work to bs perforned weder the Costract. Tgnorence oa the pat of the CONTRACTOR will inno
way refieve him of the obligations and responsibdhites Rssumed oader the Contrect.

VENDOR RESPONSIBILENY: Yendors mre fully and complelely responsibls for the dabeling,
dergification and dotivesy of their sutmilzh,  The Bodgd & Purchaing Mmager will not bo
Tesponafbly for any miskabeled o mimlimcted submisstons, noe those handled by delivesy persons,
coaiend, of the US Posthd Servlee,

PRUQC FREE WORKFPLACE: Al Proposera/Riddert shall sebrodf the enchosed, dufy tlgecd and
notariced form ¢nUd “Diug Free Workplace Cerliicale®. The Drog Free Workplace
Yendor shal bave (b¢ burder of dementirsling (hat bl program compliss nith Sccllon
2BT.067 of the Florida Statnles, and why other apptkable slike ko,

Sumter County Beard of County Commissioners

RFQ 138-0-200%AT

BOARD OF SUMTER COUNTY COMMISSIONFRS, = polizkes] ssbdivitions of the Stas of
a—dmnhng}tlonjmmym’oranmbmﬂds, reserve the fight lo wive wny
inforrnalitlsn or brepnlaciies in the examination proces, tnd 1escrva tho righl to awaed conlronts sndlor in
1he begt Inforess of the Boands. Submitalz sed metting slated minimes s and qualifications may bo
ejected by the Boards 23 nonrespansive.  The Boanda reserve tha right to rejert eny or all submitiak
wihomt cosa. Tho Boerds racrves the right 1o reject the cubmizslon of sny Vendoc in esres or In
defeudt wpon my detd or contrect [0 the Boards, of who hae faled to perform faihfully my previous
covdract with the Deards or with other govemnmental agencies.
PUBLIC RECORDS LAW: Comspondence, mufenials snd documents received pmrsuard to this
RFP/ARID become poblic recorda subject bo e provisions of Chepler 119, Flodkia Stelutes.
YRRIFECATION OF EIME: Nextel time Ia herelry establivhed s the Official Tima of the Boards.
PREFARATION OF PROPOSAIS/RIDS:
Stgaatore of Lhe Didder: Tha Bidder must eign the REPDID FORMS in the epace provided for the
signature. 1f tha ProposseBidder s en individial, the words "doing tusiness re )" et
appear bencath pach sgnsturn, B s e of & pertnenship, the signsure of a ltast one of the pates
mag follow the firm neme end the wonds, “Member of the Firm™ thould bo wilden tensah ssch
signature. 1f Ihe Proposes/fidder is & corporation, the tile of the officer Bigning the RFP/AILD oo behatf of
hs corporation must be Wated md cvidencs of his enthorily fo sign the REP/BID mnst be mbmisted. The
Propozer/Ridder ghall etelo in the RFP/BEY FORMS thy nxms wnd address of sach pervon Inlerested
therein.

DBasls for Biddiag:  Tha prive proposed for eath Rem dill be ¢o a lump sam or anit prce basis
exonding to gpasificationa on the RFP/BID FORM. The proposed prives shall remain werhanged fot the
duradon of the Contiact and no cisime for cost escelation during the progrean of the wuck will b
congdered, oiess cthernize provided boretn.

Tolxl Proposed Price/Tolal Contract Bamt Propased: I sppliceble, the tolal price Bl for the wosk
chall b0 tho spgregao of the lump rum peces proposed axdot vkt prices muliptiad by the approprizte
extimated goantiies for th fndividusd Zemy snd shal] be seted in fignres in (s eppropsizs plave on the
RFP/BID FORM. [n the ovenk thal thers s n discreponcy on tho RFPBID FORM dus to und peice
exensions or sdditions, the correced exitndons rd addittons shall be nsed to dotermine the project tid
RINGRNA.

TABULATION: Those wishing o redeive en officlat tsbultlon of the results of the epening of this
REPARID are to submit 5 eolf.ackdresoed, samped iusines Haa (0. 20) envelope, promineatly marked on
the frond lower Bofl sids, with the RFP Mentficetion. Tebolatbon requested by telephons, fax of Hctronle
media willk red ba socepled.

ORIAGATION OF WINNING BIDDER: The: conlenis of the RFPBID of the sxcessiul
proposcebidder witl bocomo contractes obligations if ecquixition artion enmies, Faflure of the miccesaful
ProposeoTtidder 1o secopt thess obligations In a conlract may el i cancellation of the award md such
vendor may by temoved fion: fiars participation.

AVWARD OF BID: It Is the Boards® indent to select a vendor within slity (60) calendar deys of the
dradline for rectipt of Proposalyitids. However, Proposala/Bids most bs fiom md valid for swad for ot
Ieast mlnely (50) calendar dzys aftes the deadling for reeedpt of the REP/RID.

ADDITIONAL REQUIREAMBNTS: The firms shall fmmish mch addlons! informstion a3 the Boands
may reasonabfy requdre, Thiz inchides Information which Indicetes financia] resonrers a3 well o ebibity to
provide tha teaviees. Tha Boands reserve the right to make imestigations of the guetifications of the firm
& H detma appropesde.

PHEPARATION COSI8 The Boards shall not be oblipgated or be Yabls for sny costs Intemsd by
Proposers/Bidders price to Ismance of & conlmact. AH codts to propars and mibnll & responss to this
RFP/BLE shall bs borna by the Propossoitidder.

TIMBLINKSS: All work will commencs upon sathorlzation froen the Boards® tepresentative (Bodgut &
Porchasing Manzger). All work will provesd in a Umely munes withowt delsge. The Conlractor shall
congnence the work UPON RECEIPT OF NOTICB TO PROCEED sador ORDIR PLACED
(PURCHASH ORDER PRESBNYED), md shall dedivar In socordznce 1o the termy and conditiorn
ooidined ad sgresd upon hesein.

DELIVERY: All prices shall b FOB Dislingtion, Sumice County, Florida, inxids delivery unjess
otherwise spexifisd.

ADDITIONAL SERYICESPURCHASES BY OTHER PUBLIC AGENCIES (PIGGY-DACK )
The Vendor by sibmiing & Bld ecknowkdges that othzr Public Agencles may seek to “Piggy-Back”
under the sxne lermz and condions, during the sMective period of sny resaking confract -+ services
end’0s pravhases brng offeied In ehis BI, for tha s prlosd end/od terms propostd.  Vendor has the
option {0 eprta or dissgres o Blow contrad Pigay-Bocks on & cise-by-cess basia. Defors a Poblic
Agency iz alfowed 10 Piggy-Pack any contrect, (he Agency st il obdain tia vendor's epproval —
withoot Lhe vendor's appooval, the seeking Agency connot Figgy-Back

PLANS, FORMS & EPECIFICATIONS: Bid Packsged sve svallable from the Pudget & Purchasing
WMansger, Theso packeges are available for plekup of by madl, 3 requesied fo mal, the ProposerBidder
muzt supply 8 cotmisr acooimd rumber (UPS, Fedix, tlc).  Proposer/BRiders sce 1equired 1o usa the
officizl RFF/BID FORMS, wnd alf attachmends #emized herzin, are to be rebmitted 23 # singls document.
Any vaistion from the mindmum specificationg must be cleasly steled on the RFEDID FORM andfor
Exceptions/Devistions Sheel(g). Only one st of plang, forma, end epecifications will bo fumished exch
company oF cosparalion infesesded In submilling & proposalbld.  REPHID FORM documents for this
profecs sre froo of doaigs end oo aveilable ondine ed a0 downkeaddle (vidor must pay Ry
DemandStar feos or sny shipping).

MANUFACTURER'S NAME AND APPROVED EQUIVALENTS: Any manubiurss names, trade
namea, brand names, nformaticn end/or catedog nembery Estad in 2 specification sre for mfomation and
nol intended o Hmit competition unless otharwise indicaed. The Proposentidder may offer any brend
for which ho i3 en mathedioned pepresenaative, which mesy or scseds the RIFBID spesificetion for eny
fem{zy I RFP&BID® are based on equivilend products, indicste on ths RFF/BID FORM ihs
manofacioret’s product name and lRecetnre, andor complds spicifications.  Referencs 10 Bembure
sutmitted with a previcas RFIVBID will nol sativfy this provision. The idder shall expiain. dn
Aetait the reasonds) why the propocsd equlvaient w0 el 1ho epecificetions imd not be considered m
exitpion thersto. REP'&/BIN's whith do nd coemply with thiss requiremenls are sobject o rejection.
RFP'&/BID'e lacking rny wiiten Indicotfon of intent 1o quols en lterasie brand will bo recsived and
comiderad in coppleie comphizncs wih the epecifications ez bsted on the RFPBID FORM. The Budgdt
& Purchadng Mensger ks 1o 1o notified, In writing, of sny proposed changes in meterdals nsed,
manofaduring proces, of wondnidion. However, changed rhall nol by binding npon the Boards unless
evidenced by o Changa Notloo lasned end signsd by the Badpet & Purchasing Mansper, or detignated
Tepresentalive.

QUANTITIES: The qrentities &3 specifled fn this REB/BID ere extimatex orily and s not lo b constoud
s goarwrdeed mininaims.

RAMPLES; Samples of ems, when called for, shall b fanlchod frea of expenss, end if mot Sestroyed
sRAY, upan request, be refurnad st tha Proposcr's/Biddes’s expense. Each sampls £hodl be 1abeled with the
Propose’ yRIddzr’s neme, marssfecturer brond nzma end ramber, RFTYBID aumber end fem refarenco.
Semplea of ructessiul Proposer’ sBidder's items may semsin on file for the leem of the cortract. Requist
for setum of seples shall be sccompanisd by instroctions which inciode shipping mbarimtion end mnst

DOCUME TLON: Venkx may chooss 19 recreats eny Sxument(s) required for dhis
soﬁciaﬁon} ot his own siske. Al tequired information in the origing] Board formetmud be
nctuded in 1 document, Sobmitds may bo deemsd aoe-respuesive I required informetion
fanol fnctod reated document

ACKROWL

[o.0\ A

\ {Signateto aod Dete)
Page 38 of 41



SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES RF(} 138-0-2009/AT

DRUG FREE WORKPLACE CERTIFICATE
I, the undersigned, in accordance with Florida Statute 287.087, hercby certify that,

Baker Barrios Architects, Ine.
{print or type name of firm)

e  Tublishes a written statement notifying that the unlawful manufacture, distribution, dispensing, possession
or use of a controlled substance is prohibited in the workplace named above, and specifying actions that
will be taken against violations of such prohibition.

e Informs employees about the dangers of drug abuse in the work place, the firm’s policy of maintaining a
drug free working environment, and available drug counseling, rehabilitation, and employee assistance
programs, and the penalties that my be imposed upon employees for drug use violations.

s Gives cach employee engaged in providing commodities or contractual services that are under proposal or
bid, a copy of the statement specified above.

» Notifics the employees that as a condition of working on the commoditics or contractual services that are
under proposal or bid, the employee will abide by the terms of the statement and will notify the employer
of any conviction of, please or guilty or nolo contendere to, any violation of Chapter 1893, or of any
controlled substance law of the State of Florida or the United States, for a violation occursing in the work
piace, no later than five (5) days after such conviction, and requires employees to sign copies of such
written (¥) statement to acknowledge their receipt.

e Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or rehabilitation
program, if such is available in the employec’s community, by any employee who is so convicted.

e  Makes a good faith effort to coatinue to maintain a drug fi; rk place through the implementation of the
drug free workplace program.

e “Asaperson authorized to sign this statement, I certify t
complies fully with the requircments set forth herein”.

[¢]

hbove named business, finm or corporation

4
Aulhql_‘iz d Signature

[0.0\. S

Date Signed

State of: F/O{’l’ d/")

County of: @ o Dj ¢

Sworn to and subscribed before me this I ST day 01"\0&%__;_“ . 2009

or Produced Identification

{Specily Type of Identification)

UL ENA P. STURND
< MY COMMISSION # DD571423

raasion ExpspeRes: July 5.2010
(4607} 398-0153 Florida Nolary Service.com

(sca

" This document must be completed and returned with your Submittal

Sumter County Board of County Commissioners



SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

Conflict of Interest Disclosure Form

1 HEREBY CERTIEFY that

2. I (printed name) C@f” O § %@ vios

RF(Q 138-0-2009/4T

(itle) Prindi2d!

am the

address

authority to make this affidavit on behalf of myself and the firm for which I am acting; and,

2. Except as listed below, no employee, officer, or agent of the firm have any conflicts of interest, real or

apparent, due to ownership, other clients, contracts, or interests associated with this praject; and,

and the duly authorized representative of the firm of (Firm

Name) %a Ke%wﬁ: CFs, INC.. whose
8960ramc e...SL‘uie, 1700, Oriardo, £l 3280l

, and that I possess the legal

is

3. This bid proposal is made without prior understanding, agreement, or connection with any corporation, firm,

or person submitting a bid proposal for the same services, and is in all respects fair and without collusion or

fraud.

EXCEPTIONS (List)

Signature: _/ / /’ /]

YU vy
Printed Name: (/g‘/ 05 J F({ O g

Firm Name: RAILH/ %ﬁi’ﬁOS 747/7}){{(‘0(‘%5

Date:

Sworn to and subscribed before me this t ST _dayof QQ]"Q&M ¥ 2009

Personally Known v ~
OR Produced Identification ___, Type of Identification

e

ST T ATHENA P STLRNO

MY COMMISSION # DDST423

EXPIRES: July & 2010
Fiorldn Molery Sevice.con

My Commission Expires

P
=

'f/e. oF E\Qi-

(407) 0880353

(Printed, typed or stamped commissioned name of notary)

THIS FORM MUST BE COMPLETED AND RETURNED WITH YOUR QUALIFICATIONS PACKAGE

Sumter County Board of County Commissioners
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SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

REQ 138-0-2009/AT

FORM 1

FiIRM PROFI

LE

Proposed Discipline: Architectural/Engineering Services

1.

Firm {or joint venture) Name & Address

Baker Barrios Architects, Inc.
189 S. Orange Avenue, Suite 1700
Orlando, FL 32801

1¢. Licensed o do business in the Siate of Florida
X Yes No

1d. Name, Title & Telephone Number of Principal
to Contact

Mike Houseman, AIA, LEED AP
Principal

Studio Director

467.926.3000
mhouseman@bakerbarrios.com

la. Firm is National Regional _X ILocal

FEIN # _59-344163

X

1b. Firm is a Certified Minority Business Enterprise

Yes No

1e. Address of office to perform work, if different
from ltem 1

N/A

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES RE( 138-0-2009/AT

2. Please list the number of people by disciphae that your firrn/joint venture will commit to the County's
project.

The strength of every firm is in its people. Our highly-trained staff draws upon the resources of over 60
professionals with active registrations in 18 states. Our professional designers, architects, interior designers,
CAD specialists, drafters and support staff have the level of expertise, diversity, resources and depth of
experience to deliver the best architectural and design product for the client's needs. Baker Barrios Architects,
Inc. atiributes its success to a core philosophy that 1s carried throughout every aspect of the organization: Our
business is service.

As a collaborative team environment, our firm is committed to using everyone as a resource on a project. Below
is our list of employces at Baker Barrios Architects, Inc.

Architects -13

Administrative — &

Construction Administration — 2

Interior Designers — 9

CADD Designers — 15

Technical Quality Assurance / Control -1
Concept Designers — 3

Project Manager - 4
Marketing/Development - 4

Managed Information Systems - 1

Total Staff - 58

3. If submittal is by joint venture list participating firms and outline specific areas of responsibility (including
administrative, technical, and financial) for
each firm:

N/A

3a. Has this joint venture previously worked together?  Yes No

Sumter County Board of County Commissioners




o1

. ARCHITECTS, INC., a Florida corporation, as shown by the records of this office. -

Bepurtment of State -

I certify the attached is a true and correct ooby of the Aticles of Amendment,
filed on April21,2005, to Adicles of Incorporation for FARMER BAKER
BARRIOS ARCHITECTS, INC. which changed its name to . BAKER BARRIOS

" “The document nuriber of this Gorporation is, P97000040142,

VIt

Given under my hand and the
Great Seal of the' State of Florida
. at Tallahassee, the Capitol, this the
Twenty-first day of April, 2605

Aty @_lerd_m zﬁ.gﬁnuh l
CR2EO22 (2-03) : 5Bmtat_rg of Btate

e e e e e e N e P )




AC# 4 2 3 4 4 6_1_ y ~ STATE OF FLORIDA

¥ & SEQ# 05012700561

INc;f

' FL 33801

; - . CHARLES W. DRAGO
¢ oo SECRETARY
- DISPLAY AS REQLUIRED BY LAW




Client#: 2145 BAKEBAR3

ACORD.. CERTIFICATE OF LIABILITY INSURANCE e

FRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
Suncoast Insurance Associates ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
b HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
.0. Box 22668 ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
T-mpa, FL 33622-2668
3 289-5200 INSURERS AFFORDING COVERAGE NAIC #
INSURED wsurer a: XL Specialty Insurance Company 37885
Baker Barrios Architects, Inc. ]
. INSURER B:
189 S. Orange Avenue, Suite 1700 NSURER C.
Orlando, FL 32801 NSURER O
INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT GR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

I“EN ]
;_-.-S;{I '?\,DS%E TYPE OF INSURANCE POLICY NUMBER P,?,{—T'%‘iﬁ,ﬁfgg,?\‘ff "8‘;‘% (ﬁxﬁ%l[’wwﬂ“ LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
COMMERCIAL GENERAL LIABILITY Eﬁﬁf&%ce) $
CLAIMS MADE D OCCUR MED EXP {Any one person} $
PERSONAL & ADV INJURY  |$
GENERAL AGGREGATE 5
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | §
; POLICY i ] ?&8{ f LOC
| AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT | ¢
ANY AUTO (Ea accident)
ALL OWNED AUTOS BODILY INJURY .
SCHEDULED ALTOS (Per perzon;
HIRED AUTQS BODILY INJURY s
NON-OWNED AUTOS (Per accident)
] PROPERTY DAMAGE $
(Per accident)
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
ANY AUTO OTHER THAN EAACC | §
AUTO ONLY: AGG | $
EXCESS/UMBRELLA LIABILITY EACH QCCURRENCE $
OCCUR I:I CLAIMS MADE AGGREGATE $
$
DEDUCTIBLE $
RETENTION 3 $
WORKERS COMPENSATION AND T‘&%ﬂm% ] iogg‘
EMPLOYERS' LIABILITY e L EAGH ACCIDENT .
ANY PROPRIETOR/PARTNERIEXECUTIVE = 2
OFFICERMEMBER EXCLUDED? EL. DISEASE - EA EMPLOYEE| §
if yes, descrbe under .
SPECIAL PROVISIONS below E.L DISEASE - POLICY LIMIT | §
A | OTHER Professional BPRI9617659 11/15/08 11/15/09 $3,000,000 per claim
Liability $5,000,000 anni aggr.
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES | EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
Professional Liability is written on a claims made and reported basis.
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
FOR PROPOSAL PURPOSES DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL __300 = DAYS WRITTEN

NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO 80O SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, 11§ AGENTS OR
REPRESENTATIVES.

AU GE]ZED REPRESENTATIVE
N Lt D

ACORD 25 (2001/08) 1 of 2 #S175379/M175378 MRL ® ACORD CORPORATION 1288




ACOrD. CERTIFICATE OF LIABILITY INSURANCE

OPID ET
BAKEBAR

DATE (MMDDIYYYY)
10/01/09

PRODUCER

BB&T - J Rolfe Davis Insurance
P.0O. Box 4927

THIS CERTIFICATE 18 ISSUED AS AMATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER, THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

~~lando FL 32802-49%27
one:407-691-9600 INSURERS AFFORDING COVERAGE NAIC #
INSURED INSURER A Hartford Casualiy Insurance Co 29424
INSURER B: Zurich Horth American
Baker Barrios Architects, Inc, INGURER ©
189 8. Orange Avenue, Ste #1700 INSURER D
Orlande FI. 32801
INSURER E:
COVERAGES
THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHS TANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUSJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS
RO POLICY EFFECTIVE  [FOLICY EXPIRATION
LTR |NSRD TYPE OF INSURANCE POLICY NUMBER DATE {MMIDDIYY) DATE {MM/DD/YY] LpAITS
GENERAL LIABILITY EACH OCCURRENCE $ 1000000
N UAMAGE TU RENTED
A X | COMMERCIAL GENERAL LIABILITY | 218BA UF6297 1i/18/08 11/15/09 | PREMISES (Es ocourence) $1000000
CLAIMS MADE OCCUR MED EXP tAny one person) $ 10000
PERSONAL & ADV INJURY $1000000
GENERAL AGGREGATE $ 2000000
GEN% AGGREGATE LIMIT APPLIES PER. PRODUCTS - COMPIOP AGG |5 2000000
POLICY 558% X |we
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT s
ANY AUTO {Ea accident)
ALL OWHED AUTOS BODALY INJURY s
SCHEDULED AUTOS {Per person)
HIRED AUTOS BODILY INJURY ¢
NON-OWIED AUTOS (Per accident}
FROPERTY DAMAGE s
{Per accident}
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
ANY ALTO OTHER THAN EAACC | $
ALTO ONLY U P
EXCESS/UMBRELLA LIABILITY EACH OCCURRENGE $ 5000000
A ¥ | ocour D CLAMS MADE | 218BA UF6297 11/15/08 11/15/09 | AGGREGATE $ 5000000
$
DEDUGTIBLE $
X | REYENTION $10000 $
WORKERS COMPENSATION AND X 17&%?@?% OEE;'
EMPLOYERS' LIABR.ITY
B | iy PROPRIETORPARTNEREXECUTIVE WC0253005502 09/01/09 09/01/10 |£1L. EACH ACCIDENT $ 300000
OFFICERMEMBER EXCLUDED? £1L DISEASE - EAEMPLOYEE| $ 500000
I yes, deseribie under
ngcw_ PROVISIONS below £.L. DISEASE - POLICY LibaT [ $ 500000
OTHER

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEM

ENT / SPECIAL PROVISIONS
The General Liability policy includes a blanket additional insured
endorsement for Certificate Holder if required by written contract.

CERTIFICATE HOLDER

CANCELLATION

SAMPLE

SAMPLE, CERTIFICATE FOR
FROPOSAL PURPOSES ONLY

DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL
NOTICE TO THE CERTIFICATE HOLDER NAKED TO THE LEFT, BUT FARLURE TO DO SO SHALL

SHOULD ANY OF THE ABOVE GESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION

10 DAYS WRITTEN

IMPOSE NO GBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
REPRESENTATIVES.

1ZED) REPRESENTATIVE

ACORD 25 (2001/08)

® ACORD CORPORATION 1988
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TEAM COMPOSITION

Name & Title: Carlos Barrios, AIA, Principal-In-Charge

Project assignment: Principal-In-Charge

Name of firm with which associated: Baker Barrios Architects, Inc.

Years experience: 31 years

With this firm _15 years With other firms 16 vears

Education: Degree(s)/year/school/specialization:

Master of Architecture, University of Florida, 1983
Bachelor of Design in Architecture, University of Florida, 1977

Active registration: Year first registered/discipline

Registered Architect AR01512; NCARB Certified

Other experience and qualifications relevant to the proposed project:

»  Fire Station Prototype, Orange Couniy, Florida - Prepared design and specification
criteria as a basis of design and planning of all future Fire Stations for Orange County.

» Cobb County Fire Station 5 - $2.34 million, 10,400 SF 2-story, 2-bay facility with a built-
out basement level capable of housing a minimum of 74 feet of truck space lengthwise.

»  GSFIC Cobb County Safety ad Hero Unit Facility - 12,000 SF, $3 million, facility that will
serve as a joint use facility for the Georgia Department of Transportation (DOT) Highway
Emergence Response Operators (HERO) Unit Facility and a Department of Public Safety
{DPS) State Patrol Post.

= Orange County Sheriff Complex, Orlando, Florida - 220,000 SF, 2-story total conversion
and renovation of an abandoned store. The $7.4 million complex houses administrative
offices, forensic laboratory, high security and training facility.

» RCID Fire Station No. 4 and Emergency Services Center, Lake Buena Vista, Florida -
The $3.5 million, 19,468 SF station includes a 11,968 SF fire station a sheriff's office, and
information service dept which is fotally self-sustaining and augments the district's 24-hour
fire, rescue and emergency medical services.

» RCID Fire Station No. 2, Walt Disney World, Lake Buena Vista, Florida - $1.04 million,
10,000 SF Fire Station.

» The Villages, Lake Sumter Landing, Florida - $70 miflicn, 28 mixed-use buildings
consisting of commercial office, retail, restaurants and a movig theater.

= Jacksonville Beach Fire Station No. 2, Jacksonville Beach, Florida - $701,874 Fire
Station which includes a 24 hour call center, kitchen, sleep area, living room and fitness.

= Fire Station No. 2, City of Oviedo, Florida - 10,000 SF Fire Station with three drive-thru
bays,$1 million.




TEAM COMPOSITION

Name & Title: Tim Baker, Design Principal

Project assignment: Design Principal

Name of firm with which associated: Baker Barrios Architects, Inc.

Years experience: 24 years

With this firm 16 years With other firms_8 vears

Education: Degree(s)/yeat/school/specialization:

Masters of Architecture / Ohio State University / 1987
Bachelor of Science in Architecture / Ohio State University / 1985

Active registration: Year first registered/discipline

Registered Architect AR0014098; NCARB Certificd

Other experience and qualifications refevant to the proposed project:

= The Villages, Lake Sumiter Landing, Florida - $70 million, 28 mixed-use buildings
consisting of commercial office, retail, restaurants and a movie theater.

» Jacksonville Beach Fire Station No. 2, Jacksonville Beach, Florida - $701,874 Fire
Station which includes a 24 hour calt center, kitchen, sleep area, living room and fitness

= Fire Station No. 2, City of Oviedo, Florida - 10,000 SF Fire Station with three drive-thru
hays,$1 million.

» Fire Station Prototype, Crange County, Florida - Prepared design and specification
criteria as a basis of design and planning of all future Fire Stations for Orange County.

»  Cobb County Fire Station 5 - $2.34 miltion, 10,400 SF 2-story, 2-bay facility with a built-
out basement level capable of housing a minimum of 74 feet of truck space lengthwise.

»  GSFIC Cobb County Safety ad Hero Unit Facility - 12,000 SF, $3 million, facility that will
serve as a joint use facility for the Georgia Depariment of Transportation (DOT) Highway
Emergence Response Operators (HERO) Unit Facility and a Department of Public Safety
(DPS) State Patrol Post.

=  Orlando Utilities Commission Plaza, Orlando, Florida - 127,000 SF office space, $34
million new QUC administrative headguarters and corporate office building. The nine-story
facility wilt also provide 400 parking spaces. LEED Gold.

»«  RCID Fire Station No. 4 and Emergency Services Center, Lake Buena Vista, Florida -
The $3.5 million, 19,468 SF station includes a 11,968 SF fire station a sheriff's office, and
information service dept which is totally self-sustaining and augments the district's 24-hour
fire, rescue and emergency medical services.

= RCID Fire Station No. 2, Walt Disney World, Lake Buena Vista, Flerida - $1.04 million,
10,000 SF Fire Station.[]




TEAM COMPOSITION

Name & Title: Scott Martin, LEED AP, Principal

Project assignment: Concept Designer

Name of firm with which associated: Baker Barrios Architects, Inc.

Years expericnee: 15 years

With this firm 5 vears With other firms_ 10 yvears

Education: Degree(s)/year/school/specialization:

Graduate Certificate Community Design & Development / 2003
Master of Architecture / University of South Florida / 2002
Bachelor of Design / University of Florida /1994

Active registration: Year first registered/discipline

LEED Accredited Professional

Other experience and qualifications relevant to the proposed project:

= Orlando Utilities Commission Plaza, Orlando, Florida - 127,000 SF office space, $34
million new QUC administrative headquarters and corporate office building. The nine-story
facility wilt also provide 400 parking spaces. LEED Gold.

= CW Bill Young Hall, University of South Florida, Tampa, Florida - Design / Build of a $10
million, four-story, 53,709 SF building. The first and second floor will be lecture halls and
smaller classrooms, the third floor is for the Joint Military Leadership, and the fourth floor is for
offices and conference rooms.

= Army Lacrosse Facility, United States Military Academy, West Point, New York - The 2-
story, 28,000 SF Lacrosse Training Facility will contain offices and support space for the
Lacrosse Varsity Program as well as the adjacent Foley Athletic Center.

¢« Orlando Health Medical Office and Surgery Center, Orlando, Florida — Design/ Build of a
Class "A” Cffice Building “shell,” including site planning, the structural framework, the building
enclosure, the lobbies, and the core, shell and common areas, including toilet rooms,
elevators, mechanical and electrical room and ceiling space. The five-story medical building
will contain 153,664 SF medical office space and 3,471 SF of retail space.

= The Plaza, Orfando, Florida - $76 million, major mixed-use development with 398,798 SF of
office space, a 12-plex movie theater, 43,517 SF of retail and restaurant space as well as a
1,400 car parking garage.

= Phillips View Office Tower, Orlando, Florida - 15-story, 325,987 SF commercial office
building with a 345 parking garage.

=  Barona Administration Building and Tribal Center, Lakeside, California - 35,540 SF, $6.9
million administration and tribal center will include tribal services, meaeting room, human
resources, purchasing department, accounting offices, tribal council offices, council chambers,
and government relations.  LEED Design.




TEAM COMPOSITION

Name & Title: Mike Houseman, AIA, LEED AP, Principal

Project assignment: Project Manager

Name of firm with which associated: Baker Barrios Architects, Inc.

Years experience: 14 years

With this firm 6 years With other firms 8 vears

Education: Degree(s)/year/school/specialization:

Bachelor of Architecture / University of Southern California / 1994

Active registration: Year first registered/discipline

Registered Architect, Florida; LEED Accredited Professional

Other experience and qualifications relevant to the proposcd project.

= 801 N Orange, Orlando, Florida - 264,413 SF, $16.4 million, eight-story, mixed-use
building with 95,000 SF of office space, 16,200 SF of retail and a 364 car parking garage.

» Belle Terre Office, Orlando, Florida - 60,00 SF, 3-stery, $5.2 million building consisting of
office condos and retail space, including a restaurant, a bank and an auto showroom. The
building has a 3-stary atrium with glass elevators, bridges and a 40" waterfall.

= University of Central Florida
= Nanotechnology, Phase 1 -1ll, Crlando, Florida - The 30,000 SF phased project
included classrooms, offices, celf culture labs, a clean room, bio and surface
chemistry tabs, and a laser room. $3.5 million.
« Engineering Building II* - $18 million 100,688 SF engineering building.

= Partnership II* - 81,000 SF $20 million project serving the UCF and the
Department of Defense.

»  Morgridge International Reading Center, Phase 1 & 1l - 100,000 SF, two-building
project that will house classrooms, lab spaces and multipie spaces {o learn about
education. LEED Silver.

= Northpoint 4 Office Building, Lake Mary, Florida* — 120,000 SF shell office

= K-12 Prototype School Designs* — Design concepis for Orange, Osceola, Seminole and
Manatee

= La Prensa, Orando, Florida - corporate headguarters with administrative offices and meeting
space for the internationat spanish language periodical.

«  University of North Florida, College of Education and Human Services, Jacksonville,
Florida - 98,000 SF, $21.4 million, classroom and office building, LEED Silver.

* Previous firm experience.




TEAM COMPOSITION

Name & Title: Jeffrey R. McComas, AIA, Associate

Project assignment: Project Architect

Name of firm with which associated: Baker Barrios Architects, Inc.

Years experience: 24 years

With this firm 6 years With other firms 18 vears

Education: Degree(s)/year/school/specialization:
B.S. Architecture Technology / West Virginia State /1985

Active registration: Year first registered/discipline

Registered Architect

Other experience and qualifications relevant to the proposed project:

= 801 N Orange, Orlando, Florida - 264,413 SF, $16.4 million, eight-story, mixed-use
building with 95,000 SF of office space, 16,200 SF of retail and a 364 car parking garage.

«  Belle Terre Office, Orlando, Florida - 60,00 SF, 3-story, $5.2 million building consisting of
office condos and retail space, including a restaurant, a bank and an auto showroom. The
building has a 3-story atrium with glass elevators, bridges and a 40" waterfall.

»  Northpoint 4 Office Building, Lake Mary, Florida* - 120,000 SF shell office

« K12 Prototype School Designs* — Design concepts for Orange, Osceola, Seminole and
Manatee

= Hewitt Associates Orlando Headquarters, Central Florida Research Park, Orlando,
Florida* - Project Architect with involvement in building shell, interior design, and construction
administration for a 6 story, 350,000 SF, single tenant office facility for Hewitt Associates, a
large benefits company based in Lincolnshire llinois.

¢ Multi Tenant Office Building, USF Research Park, Tampa, Florida” - Project Architect for
development of 3 story, 120,000 SF, tilt-wall office building adjacent and connected to a lab
facility o be utilized as a high tech business incubator at USF Research Park.

= West Point Foley Athletic Center, USMA, West Peint, New York - Comprehensive architectural
services for the $12.2 million, 73,000 SF covered sports practice facility.

=  Traditions, Port St. Lucie, Florida - Designed four mixed-use buildings in Traditions Square,
the heari of Core Communities' expansive Tradiions development. The center houses the
Town Hall Building which serves as the square's anchor, surrounded by retait and office
space. The town hall, designed.

* Previous firm experience.




SUMTER COUNTY FIRE & RESCUE (4} FIRE STATIONS DESIGN SERVICES RFQ 138-0-2009/4T

FORM 2

TEAM COMPOSITION

Name & Title: Brian S, Hessinger, P.E., LEED AP ~ Chief Operating Officer

Project assignment: Sr. Mechanical Engineer

Name of firm with which associated: Ingenuity Engineers, Inc.

Years experience: 18 years

With this firm 5 With other firms 13

Education: Degree(s)/year/school/specialization:

Bachelor of Science [ 1992 / University of Central Florida / Mechanical Engineering

Active registration: Year first registered/discipline

1998 ! Professional Mechanical Engineer, Florida {(and 11 other states)
LEED Accredited Professional

Active Member, American Society of Mechanical Engineers

Active Member, National Fire Protection Association

Cther experience and qualifications retevant o the proposed project:

Cobb County Fire Station #5, 10,400 SF, 2 bay, Marietta, GA

City of Gainesville Public Administration Building (LEED Silver), Gainesville, FL

West Metbourne City Hall, 2-story, 13,920 SF, West Melbourne, FL

Moore Justice Center Expansion, Brevard County, FL

Sanford City Hali Renovation, 17,200 SF, Sanford, FL

Sumter County Public Works Break Room & Office Renovation, 3,000 SF, Sumier County, FL
Jensen Beach Community Center, Martin County, FL

Volusia County Continuing Services Contract, Volusia County, FL

GSA, U.S. Citizenship and Immigration Services, Southeast Regicnal Office Renovation, 30,000
SF, Orlando, FL

GSA, Secret Service Office Renovation, 10,000 SF, Orlando, FL
U.S. Army Office Renovation and Expansio , 6,500 SF, Orlando, FL

Veteran’s Administration Renovation, 10,000 SF, Winter Park, FL

Sumter County Board of County Commissioners




FORM 5

1. Project Name & Location

Cobb County Fire Station #5
Cobb County, Georgia

Project Manager:
Brian S. Hessinger, P.E,, LEED AP
Senior Mechanical Engineer

Completion Date (Actual or Estimated
2008

Project Owners Name & Address

Cobb County

Marietta, Georgia

57 Waddell Street
Marietta, Georgia 30060

Estimated Cost (In Thousands)

Entire Project Work for which firm

$2,340 $31.5

Scope of Entire Project

Cobb County Fire Station #5 is a 10,400
square foot, single story, two bay “back-
in” fire station building. The facility has a
built-out basement level and is capable
of housing 74-feet of truck space in
each of the two bays. The building
includes living quarters for 10 persons,
a common area with cooking, dining, tv
room and fitness room, administrative
office areas, and mechanical spaces.
The structure includes a 1,000 square
foot community room with storage and
toilets and shower facilities. Project was
CM at Risk.

was/is responsible

Project Owner's Contact Person,
Title, & Telephone Number

Allen Kronenberger
Project Manager
(770) 528 -2187

Nature of Firm's Responsibilitv in Project

ingenuity Engineers provided mechanical, electrical, plumbing and fire protection engineering
services associated with designing Cobb County Fire Station #5.

Firm's Personnel

David F. Green, Jr. - Senior Electrical Engineer;
Phii Rohm, CPE, LEED AP - Senior Plumbing Engineer




SUMTER COUNTY FIRE & RESCUE (4} FIRE STATIONS DESIGN SERVICES RFQ 138-0-2009/AT

FORM 2

TEAM COMPOSITION

Name & Title: David F. Green, Jr. — President/CEO

Project assignment: Sr. Electrical Engineer

Name of firm with which associated: Ingenuity Engineers, Inc.

Years experience: 27 years

With this firm 5 With other firms 22

Education: Degree(s)year/schocl/specialization:

Bachelor of Science / 1998 / Kennedy Western University, University of Dayton / Engineering

Active registration: Year first registered/discipline

lilumination Engineering Society

Other experience and gualifications relevant to the proposed project:
= Cobh County Fire Station #5, 10,400 SF, 2 bay, Marieita, GA
= ARFF (Air Rescue Fire Facility}, 6 bay,Melbourne International Airport, Melbourne, FL*
» Cape Canaveral Fire Station, 6 Bay, Cape Canaveral, FFL
» Sarasota Fire Station, Sarasola, FL*
» West Melbourne City Hall, 2-story, 13,920 SF, West Melbourne, FL
+ Palm Bay Park Prototype, Palm Bay, FL*
» Brevard County Parks and Community Center Prototype, Brevard County, FL*
= Brevard County School Board Commissioning Contract, Brevard County, FL*
= Cocoa Civic Center, Brevard County, FL*
= Jensen Beach Community Center, Martin County, FL
= City of Gainesville Public Administration Building (LEED Silver), Gainesville, FL
» Moore Justice Center Expansion, Brevard County, FL
= Sanford City Hall Renovation, 17,200 SF, Saniord, FL

L * Previcus firm experience

Sumter County Board of County Commissioners



FORM 5

1. Project Name & Location

Public Administration Building
Gainesville, Flonda

Project Manager:;

David F. Green, Jr. - Senior Electrical Engineer

Completion Date (Actual or Estimated

Project Owners Name & Address

City of Gainesville
PO Box 490,
Station 58,
Gainesville, Florida
32602-0490

Estimated Cost {In Thousands)

Entirc Project

513,500

Work for which firm
was/is responsibie

Project Owner's Contact Person,
Title, & Telephone Number

Teresa Scott, PE
Director of Public Works
(352) 334-2093

Scope of Entire Project

Ingenuity  Engineers,
Inc., provided
mechanical, electrical,
plumbing, fire
protection and LEED
Silver enginecring
design services
associated with

designing this 18,000
square foot, hurricane-

hardened municipal building which includes office areas, staging areas, and emergency

operations center areas.

Nature of Firm's Responsibility 1n Project

Mechanical, clectrical, plumbing, fire protection and LEED Design services.

Firm's Personnel

Brian S. Hessinger, P.E., LEED AP - Senior Mechanical Engineer
Phil Rohm, CPE, LEED AP — Senior Plumbing Engineer




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES RFQ 138-0-2009/AT

FORM 2

TEAM COMPOSITION

Name & Title: Philip J. Rohm, Jr., C.LP.E., LEED AP - Principai

Project assignment: Sr. Plumbing Engineer

Name of firm with which associated: Ingenuity Engineers, Inc.

Years experience: 33 years

With this firm 5 With other firms 28

Education: Degree(s)year/school/specialization:

Engineering Studies / 1977-1978 / Florida Junior College / Plumbing Engineering
Engineering Studies / 1998-2000 / Valencia Community College / Plumbing Engineering

Aclive registration: Year first registered/discipline

1988 / C.1.P.E. (Certified In Plumbing Engineering)
Active Member, American Society of Plumbing Engineers (ASPE)

Other experience and qualifications relevant to the proposed project:

« Cobb County Fire Station #5, 10,400 SF, 2 bay, Marietta, GA

« City of Gainesville Public Administration Building (LEED Silver), Gainesville, FL

= West Meibourne City Hall, 2-story, 13,920 SF, West Metbourne, FL

= Moore Justice Center Expansion, Brevard County, FL

» Sanford City Hall Renovation, 17,200 SF, Sanford, FL

« Sumter County Public Works Break Room & Office Renovation, 3,000 SF, Sumter County, FL
» Jensen Beach Community Center, Martin County, FL

» Volusia County Continuing Services Contract, Volusia County, FL

» GSA, U.S. Citizenship and Immigration Services, Southeast Regional Office Renovation, 30,000
SF, Orlando, FL

» GSA, Secret Service Office Renovation, 10,000 SF, Orlando, FL
= U.S. Army Office Renovation and Expansio , 6,500 SF, Orlando, FL

s Veteran’s Adminisiration Renovation, 10,000 SF, Winter Park, FL

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES RIFQ 138-0-2009/4T

FORM 2

TEAM COMPOSITION
Brief resume of key persons, specialists and individual consuitants shall be assigned to the project.
Utilize one sheet per person. {Additicnal information may be attached)

Name & Title: Dan Engebretson, President

Project assignment: Principle in Charge, Engineer of Record

Name of firm with which associated: Structures One

Years experience:

With this firm _6 With other firms__ 20

Education: Degree(s)year/schoolfspecialization:

Master of Science in Engineering (Structures)
University of South Florida
Tampa, Florida

Bachelor of Science in Business Administration
University of Florida
Gainesville, Florida

Active registration: Year first registered/discipline
Florida PE (Structures), 2000

Other experience and gualifications relevant to the proposed project:

Dan has been the Principle andfor Project Manager on projects totaling in the billions of dollars
in construction costs. He has taught as an Adjunct Professor in Structures at the University of
South Florida, and has served as a consulting engineer to the Florida Board of Professional
Engineers. Dan is registered with NCEES the national engineer board and also holds a
Threshold Inspectors license. Dan has designed multiple prototype structures including
Elementary School, High Schools, and Post Offices in Hillsborough, Pasco, Pinellas, and
Manatee County areas. Dan understand the specific design requirements and "big picture”
items necessary to design a prototype project that can easily be build at muitiple locations. Dan
has also designed millions of square feet of renovations with the most notable being NETPARK
which consisted of renovating an existing mall into a technical and medial office park. His
knowledge and experience with prototypes and renovation will provide essential in making the
renovation and prototype fire station projects a success.

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES RIQ 138-0-2009/4T

FORM 2

TEAM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title: Scott Beresheim, Vice President

Project assignment: Project Manager

Name of firm with which associated: Structures One

Years experience:

With this firm _6 With other firms__10

Education: Degree(s)year/schoolispecialization:

Master of Science in Engineering (Structures)
University of Florida

Bachelor of Science in Civil Engineering
University of Florida

Minor in Business Administration
University of Florida

Active registration: Year first registered/discipline
Florida PE (Structures), 2004

Other experience and qualifications relevant to the proposed project:

Scott's technical knowledge combined with his experience with design software and his desire
to be a team player led him to be a successful project manager throughout his career. Scott
also is registered with NCEES and is active in many organizations inciuding SAME, Tampa
Chamber of Commerce, and FES. Scott was the Project Manager and Engineer of Record of
the bank prototypes for BB&T, M&l Banks, and 5/3 Banks. Scott successfully designed
prototypes for each bank and successfully replicated the prototypes across the state for Florida
over 50 times. Scott’s experience with repeat/reuse project and ability to keep things organized
will provide essential in making the renovation and prototype fire station projects a success.

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4} FIRE STATIONS DESIGN SERVICES

FORM 5

RFQ 138-0-200%4T

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have beenl/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten {10) projects.

1. Project Name & Location

Multiple BB&T Banks

Project Manager, Enginger of Record; Scott Beresheim P.E.

Completion Date (Actual or Estimated

2006 - 2007

Project Owners Name &

Address

BB&T
(multiple addresses)
Winston Salem, NC

Estimated Cost {In Thousands)

Entire Project

$1.21 million

Work for which firm was/is
responsible

$8,500/ project

Project Owner's Contact  Person,
Title, & Telephone Number

Peter Falk
Project Manager
T: (338) 777-3657

Scope of Entire Project (Please give quantitative indications wherever possible)

Designed 17 BB&T Bank locations ranging is
size from 3,500 to 5,000 square foot (3
prototypes). The bank designs included a
Secure Design of a Vault aleng with drive
through isles. These projects were located

through out the State of Florida.

Nature of Firm's Responsibility in Project (Please equantittie indications wherever possibte)

Structures One provided structural engineering services including construction administrations and site

visits for the BB&T Banks.

Firm's Personnel (Name/Proiect Assignment) That Worked on the Stated Project that Shall Be Assigned

in the County's Project

Dan Engebretson — Principle
Scott Beresheim — Project Manager

Sumter County Board of County Commissioners




FORM 2
FIRM COMPOSITION

Brief resume of key persons, specialists and individual consultants shall be assigned to the project. Utilize
one sheet per person. (Additional information may be attached)

| Name & Title:
Donald A. Griffey, P.E. / President

Project assignment:

Project Manager / Civil Engineer

Name of firm with which associated:

Griffey Engineering, Inc.

Years experience:

With this firm 11 With other firms 17

Fducation: Degree(s)/year/school/specialization:

B.S.C.E. /1981 / University of Florida

Active registration: Year first registered/discipline:

Florida / 1886 / Civil Engineering
Georgia / 2002 / Civit Engineering

Other experience and qualifications relevant to the proposed project:

Mr. Griffey has been practicing Civil Engineering in Central Florida for over 26 years. The last 22 years he has
worked in Lake County and has developed extensive knowledge of local conditions and challenges. Mr. Griffey
has spent 3% years working for local, Lake County engineering firms, nine years as the Engineering Director for
Lake County, and the last 11 years as president of Griffey Engineering, Inc. He is familiar with all
civillsite-engineering functions including design, permitting, construction, traffic engineering, and transportation
impacts. Mr. Griffey has, in either public or private capacity, worked on innumerable projecis both, large and
small.




FORM 2
FIRM COMPOSITION

Brief resume of key persons, specialists and individual consultants shall be assigned to the project. Utilize
one sheet per person. {Additional information may be attached)

Name & Title:
George S. Horton, P.E. / Senior Engineer

Project assignment:

Civil Engineering / Permitling

Name of firm with which assoctated:

Griffey Engineering, inc.

Years experience:

With this firm 7

Education: Degree(s) year/school/specialization:

B.S.C.E./ 1999 / University of Florida

Active registration: Year first registered/discipline:

Florida / 2005 / Civil Engineering

Other experience and qualifications relevant to the proposed project:

Mr. Horton has been working in civilfsite engineering for the last 8 years.  Through his work experience and
educational training, he has specialized in stormwater design and permitting with water management districts,
FDOT, and local government agencies. In addition, Mr. Horton has been involved in full site plan development
and project management including geometric fayout, potable water distribution, wastewater collection systems,
development review meetings. and construction services.




FORM 5

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current qualifications
relevant to the County's project that have been/is being accomplished by personnel that shall be assigned to
the County's project. List no more than ten (10) projects.

4. Project Name & Location Project Owners Name & Address

Sumter Co. Tax Collector & Property Appraisor, Bushnel
Sumter County Board of

County Commissioners
910 N. Main Street

Bushnell, Florida 33513
Project Manager: George Horton

Completion Date (Actual or Estimated

December 2008
Estimated Cost (In Thousands) Project Owner's Contact Person, Title,
Entire Project Work for which firm | & Telephone Number

was/is responsible
Doug Conway,
$ 3 Administrative Division Project Manager
(352) 793-0279

Scope of Entire Project (Please give quantitative indications wherever possible)

Expansion of facility, Addition of new driveway access.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Develop Civil site plan. Secure SWFWMD permitting / permit determination.

Firm's Personnel (Name/Project Assignmeﬁt) That Worked on the Stated Proiect that Shall Be Assigned to |
the County's Project

George S. Horton / Project Manager
Donald A. Griffey
D. Michael King




FORM 5

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current qualifications
relevant to the County's project that have been/is being accomplished by personnel that shall be assigned to
the County's project. List no more than ten (10) projects.

4, Proiect Name & Location Project Qwners Name & Address

Center Hill Fire Station
Sumter County Board of
County Commissioners
910 N. Main Street

_ Bushnell, Florida 33513
Project Manager: George Horton

Completion Date (Actual or Estimated

December 2008
Estimated Cost (In Thousands) Project Owner's Contact Person, Title,
Entire Project Work for which firm | & Telephone Number

was/is responstble
Doug Conway,
$ $ Administrative Division Project Manager
(352) 793-0279

Scope of Entire Project (Please give quantitative indications wherever possible)

Expansion of facility, Addition of new driveway access.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Develop Civil site plan. Secure SWFWMD permitting / permit determination.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned to
the Countv's Project

George S. Horton / Project Manager
Donald A. Griffey
D. Michael King




FORM S

ILLUSTRATIVE WORK

Work by fiom or joint venture members or outside key consultants which best illustrate current qualifications
relevant to the County's project that have been/is being accomplished by personnel that shall be assigned to
the County's project. List no more than ten (10) projects.

4. Project Name & Location ) Proiect Owners Name & Address

l.ake Panasofikee Community Library
Sumter County Board of
County Commissioners
310 N. Main Street

. Bushnell, Florida 33513
Project Manager: Gegrge Horton

Completion Date (Actual or Estimated

December 2008
Estimated Cost (In Thousands) Project Ownet’'s Contact Person, Title,
Entire Project Work for which firm | & Telephone Number

was/is responsible
Doug Conway,
$ $ Administrative Division Project Manager
(352) 793-0279

Scope of Entire Project (Please give quantitative indications wherever possible)

Expansion of facility, Addition of new driveway access.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Develop Civil site plan. Secure SWFWMD permitting / permit determination.

Firm's Personnel (Name/Project Assiiqnmcnt) That Worked on the Stated Project that Shall Be Assigned 10 |
the County's Project

George S. Horton / Project Manager
Donald A. Griffey
D. Michael King




FORM 2

TEAM COMPOSITION
Brief resume of key persons, specialists and individual consultants shail be assigned to the

project.

Utilize one sheet per person. (Additional information may be attached)

Name & Title:

Larry J. Trobough, Principal Consultant

Project assignment:

Design of technology and low-voltage systems.

Name of firm with which associated:

Technology Research & Consuiting, Inc.

Years experience:

With this firm __8 With other firms

25

Education: Degree(s)/year/school/specialization:

N/A

Active registration: Year first registered/discipline

N/A

Other experience and qualifications relevant to the proposed project:
BICS! Certified Registered Communications Distribution Designer (RCDD) since 1995




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

FORM 5

RFQ 138-0-200%/4T

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have beenfis being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

1. Project Name & Location

City of Orlando Fire Station #7
Orlando, Florida

Project Manager;
Abe Jardaneh, PE, City of Orando

Completion Date (Actual or Estimated

Construction Completed in 2009

Project Owners Name &
Address
City of Orlando

400 South Orange Avenue
Orlando, Florida 32801

Estimated Cost (In Thousands)

Entire Project

$2,350,000.00

Work for which firm wasfis
responsible

$2000.00

Project  Owner's  Contact  Person,
Title, & Telephone Number

Miguel Sierra, Facility Enginesr
407-836-9510

Scope of Entire Project (Please give quantitative indications wherever possible)

Construction of a new Fire Station.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible}

Design and Construction Administration services for Voice/Data Cable infrastructure, TV Distribution,
Dispatch/Paging, Audio/Video, and Access Control systems.

Eirm's Personnel {(Name/Project Assignment) That Worked on the Stated Project that Shail Be Assigned

to the County’s Project

Larry J. Trobough, RCDD, Technology and Low-Voitage Consultant

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

FORM 5

RFQ 138-0-2009/4T

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County’s project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

1. Project Name & Location

Orange County Fire Station #20
Zellwood, Florida

Project Manager:
Tim Groth/Jose Baerga, Orange County

Completion Date {Actual or Estimated
Construction completed in 2006

Project Owners Name &
Address

Orange County Government
201 S. Rosalind Avenue
Orlando, Florida 32801

Estimated Cost (In Thousands)

Entire Project Work for which firm wasfis
responsible
$1,000,000.00 $1,000.00

Project Owner's Contact Person,
Title, & Telephone Number

Miguel Sierra, Facility Engineer
407-836-9510

Scope of Entire Project (Please give guantitative indications wherever possible)

Construction of a new Fire Stafion

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Design and Construction Administration services for Fire Alarm, Voice/Data Infrastructure, TV

Distribution, and Dispatch/Paging sysiems.

Firm's Personnel {Name/Project Assignment} That Worked on the Stated Project that Shali Be Assigned

to the County's Project

Larry J. Trobough, RCDD, Technology and Low-Voltage Systems Consultant

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4} FIRE STATIONS DESIGN SERVICES

FORM 5

RFQ 138-0-2009/AT

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

1. Project Name & Location

City of Orlando Fire Station #17
Orlando, Florida

Project Manager:
Abe Jardaneh, PE, City of Orlando

Completion Date (Actual or Estimated

Construction completed in 2007

Project Owners Name &
Address
City of Orlando

400 South Orange Avenue
Oriando, Florida 32801

Estimated Cost (In Thousands)

Project Owner's  Contact Person,

Entire Project

$2,350,60.00

Work for which firm wasl/is
responsible

$2,325.00

Title, & Telephone Number

Miguet Sterra, Facility Engineer
407-836-9510

Scope of Entire Project (Please give quantitative indications wherever possible)

Construction of a new Fire Station

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Design and Construction Administration services for Fire Alarm, Voice/Data Infrastructure, TV
Distribution, and Dispatch/Paging sysiems.

Firm's Personnel (Name/Project Assianment) That Worked on the Stated Project that Shalt Be Assigned

o the County's Project

Larry J. Trobough, RCDD, Technology and Low-Voltage Systems Consultant

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

FORM 5

RFQ 138-0-2009/AT

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
quatlifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

1. Project Name & Locaticn

City of Orlando Fire Station #15
Orlando, Florida

Project Manager:
Abe Jardaneh, PE, City of Orlando

Completion Date (Actual or Estimated

Construction completed in 2007

Project Owners Name &

Address

City of Orlando
400 South Orange Avenue
Orlando, Florida 32801

Estimated Cost {In Thousands)

Project Owner's Contact  Persgn,

Entire Project

$2,350,00.00

Work for which firm wasfis
responsible

$2,325.00

Title, & Telephone Number

Miguel Sierra, Facility Engineer
407-836-9510

Scope of Entire Project {Please give quantitative indications wherever possible)

Construction of a new Fire Station

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Design and Construction Administration services for Fire Alarm, Voice/Data Infrastructure, ™
Distribution, and Dispatch/Paging systems,

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shali Be Assianed

to the County's Project

Larry J. Trobough, RCDD, Technology and Low-Voltage Systems Consultant

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

FORM 5

RIQ 138-0-2009/4T

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County’s project that have beenfis being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

1. Project Name & Location

City of Orlando Fire Station #16
Orlando, Florida

Project Manager:
Abe Jardaneh, PE, City of Ortando

Completion Date (Actual or Estimated

Construction completed in 2007

Project Owners Name &
Address

City of Orlando

400 South Orange Avenue

Orlando, Florida 32801

Estimated Cost {In Thousands)

Entire Project

$2,350,00.00

Woark for which firm was/fis
responsible

$2,325.00

Project  Owner's Contact Person,
Title, & Telephone Number

Miguel Sierra, Facility Engineer
407-836-9510

Scope of Entire Project (Please give quantitative indications wherever possible)

Construction of a new Fire Station

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Design and Construction Administration services for Fire Alarm, Voice/Data Infrastructure, TV
Distribution, and Dispatch/Paging systems.

Eirm's Personnel {Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned

fo the County's Project

Larry J. Trobough, RCDD, Technology and Low-Voltage Systems Consultant

Sumter County Board of County Commissioners







SUMTER COUNTY FIRE & RESCUE (4) FIRFE STATIONS DESIGN SERVICES

FORM 3

QUTSIDE KEY CONSULTANTS
If respondent is not a joint venture, list outside key consultants/associates that shall be used for the

proposed project. (Form may be reproduced if additional space is necessary.) Include resume of all
individuals assigned to this project including projects they have worked on and contact names for each.

Company Name: Ingenuity Engineers, Inc.

REFQ 138-0-2009/AT

Address of office proposed for this project; 4798 New Broad S, Orlando, FL 32814

Project Manager

Role Projected % of | Name of Individual Assigned Firm Worked Individual
(i.e. Civil Enginesring, Environmental, | Over-All Work to this Project with prime before | Worked with
Landscape Architectural...) on Entire (Yes or No) prime
Proiect before (Yes
or No)
Brian Hessinger, P.E.,
LEED AP
Chief Operating Officer
Mechanical Engincering Sr. Mechanical Engincer
I’%mnhmg . 25%* David Green, Jr. Yes Yes
Fire Protection B .
Electrical Engineer
Phil Rohm, Sr.
Principal
Sr. Plumbing Engineer
Attach resume and projects.
Company Name: Structures One
Address of office proposed for this project: 1305 W. Linebaugh Ave., #102, Tampa, FL 33626
Hole Projected % of | Name of Individual Assigned Firm Worked Individual
{i.e. Civil Engineering, Environmental, Over-All Work to this Project with prime before Worked
tandscape Architectural...) on Entire {Yes or No) with prime
Project before
(Yes or No)
Structural Engineer 7%* Dan Engebretson, PE Yes Yes

Attach resume and projects.

Sumter County Board of County Commissioners




SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

Company Name: Griffey Engineering, Inc

RFQ 138-0-2009/AT

Address of office proposed for this project; 33 N Center Street, Suite B, Eustis, FL 32726

Role Projecied % of | Name of Individual Assigned Firm Worked Individuat
(i.e. Civii Engineering, Environmental, Over-All Work to this Project with prime before | Worked with
Landscape Architectural...) on Entire {(Yes or No) prime
Project before (Yes
or Noj
Civil Engineering 5%* Donald A. Griffey, PE No No
Project Manager
George S. Horton, PE
Civil Engineering
Company Name: Technology Research & Consuiting, Inc.
Address of office proposed for this project: 437 Gaston Foster Rd Orlando, FL 32807
Role Projected % of | Name of Individual Assigned Firm Worked Individual
(i.e. Civil Engineering, Environmental, Over-All Work to this Project with prime before | Worked with
Landscape Architectural...) on Entire (Yes or Noj) prime
Project befare {Yes
or No)
Design of technology and low- 3%* Larry J. Trobough, RCBD Yes Yes

voltage systems.

Technology Manager

Attach resume and projects.

* Projected % of work assigned are estimates at this time.

Are there any contractual agreements between the respondent (prime consultant) and any of the

proposed sub-consultants?

yes X

R 3. -

If the answer is yes, the respondent shall attach, with their submittal, information describing the
contractual relationship including a copy of any written contractual agreement.

Not Applicable

Sumter County Board of County Comimissioners







SUMTER COUNTY FIRE & RESCUE {4) FIRE STATIONS DESIGN SERVICES REFQ 138-0-2008/AT

FORM 4

LOCATION
1. Specify address of Prime Censultant’s designated office where the majority of work on this project
wili be performed:
Baker Barrios Architects, Inc.
189 S. Orange Avenue, Snite 1700
Orlando, FL 32801
2. Indicate percentage of total over-all project fees projected to be performed on this project by the

Prime Consultant’s office specified above. (Do not include percentage of fees anticipated to be performed
on this project by sub-consultants)

60%
3. Specify address of Prime Consultani's other office)s) where any part of the work on this project
wilt be performed (if applicable):
Not Applicable
4, Indicate percentage of total over-all fees projected to be performed on this project by the office

specified above. Do not include percentage of fees anticipated to be performed on this project by sub-
consultanis.

Not Applicable
%
5. Indicate percentage of total over-all fees projected to be performed on this project by firms

located within Sumter County inciuding the prime consultant and sub-consultants, utilizing information
supplied above and on Form 2.

0%

Sumter Countly Board of County Commissioners
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FORM 5

1. Project Name & Location

Cobb County Fire Station #5
Cobb County, Georgia

Project Manager:
Travis Vickers, AIA

Completion Date (Actual or Estimated

Project Owners Name & Address

Cobb County

Marietla, Georgia

57 Waddell Street
Marietta, Georgia 30060

2008
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm | Title, & Telephone Number
was/is responsible
Allen Kronenberger
$2,340 $2,340 Project Manager
{770) 528 -2187

Scope of Entire Project

Cobb County Fire Station #5 is a 10,400
square foot, single siory, two bay “back-
in” fire station building. The facility has a
buiit-cut basement level and is capabie
of housing 74-feet of truck space in
each of the two bays. The building
includes living quarters for 10 persons,
a common area with cooking, dining, tv
room and fitness room, administrative
office areas, and mechanical spaces.
The structure includes a 1,000 sguare
foot community room with storage and
toilets and shower facilities. Project was
CM at Risk.

Nature of Firm's Responsibility in Project

Master Planning, Programming, Architecture, Interior Design, Construction Administration and

Construction Phase Services

Firmn's Personnel

Carlo Barrios, AIA — Principal-In-Charge
Tim Baker, AIA — Design Principal

David F. Green, Jr. - Senior Electrical Engineer (ingenuity Engineers}
Brian S. Hessinger, P.E., LEED AP - Senior Mechanical Engineer (Ingenuity Engineers)

Phil Rohm, CPE, LEED AP - Senior Plumbing Engineer




FORM 5

2. Project Name & Location

Project Owners Name & Address
Jacksonvillte Beach Fire Station 2
Jacksonville Beach, Florida
Jacksonville Beach Central
Project Manager: Services Department

Carlos Barrios, AIA 1460 A Shetter Avenue
Jacksonville Beach, FL 32250

Completion Date (Actual or Estimated
2000

Estimated Cost (In Thousands) Project_Qwner's Contact Person,

Entire Project Work for which firm | Title, & Telephone Number
was/is responsible
Gary Frazer
$701 Project Manager
( 904) 247-6201

3701

Scope  of  Entire

Project
Baker Barrios
Architects, Inc.

worked on a design
/build fire station for
the City of
Jacksonville Beach.
Designed to blend
in with its
surroundings, the
two-story building is . : :
5,051 SF and is designed to house a ﬂtness room, dinning
room, and five person dorm and administration offices.

Nature of Firm's Responsibility in Project

Master Plarning, Programming, Architecture, Construction Administration and Construction
Phase Services

Firm's Personnel

Carlo Barrios, AIA — Principal-In-Charge
Tim Baker, AIA - Design Principal




FORM 5

3. Projeci Name & Location

Reedy Creek Fire Station No. 4 and Emergency Services

Building
Lake Buena Vista, Florida

Project Manager;
Carlos Barrios, ATIA

Completion Date (Actual or Estimated

2003

Project Owners Name & Address

Reedy Creek Improvement
District

1900 Hotel Plaza Boulevard
Lake Buena Vista, FL

Estimated Cost {In Thousands)

Entire Project

33,500

Work for which firm
was/is responsible

33,500

Scope of Entire Project
Reedy Creek Fire Depts

Fire i
Station No. 4 and Emergency Services Building is fully equipped to handle ihe demands of Wait

Disney World Resorts and the surrounding area. The 19,468 SF complex provides a centralized,
state-of-the-art, 24-hour emergency services complex with a 2,050 SF Sheriff's Office, 5,432
Information Services Dept and an 11,268 SF fire station with a living quarters.

Project Owner's Contact Person,
Title, & Telephone Number

Mickey Shiver
Deputy District Administrator
(407} 828-2241

Nature of Firm's Responsibility in Project

Architect of Record

Firm's Personnel

Carlo Barrios, AIA - Principal-In-Charge

Tim Baker, AIA — Design Principal




FORM 5

4. Proiect Name & Location

Reedy Creek Fire Station No. 2
Lake Buena Vista, Florida

Project Manager:
Carlos Barrios, AIA

Completion Date {Actual or Estimated

Project Owners Name & Address

Reedy Creek Improvement
District

1900 Hotel Plaza Boulevard
Lake Buena Vista, FL

1999
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm | Title, & Telephone Number
was/is responsible
Mickey Shiver
$1,004 $1,004 Deputy District Administrator
(407) 828-2241

Scope of Entire Project

Reedy Creek Improvement District's new Fire Station was designed to meet the increased
demands placed on the district's Department of Emergency Services by the continued growth of
Walt Disney World Resorts. The facility is self-sustaining and augments the district's 24-hour fire,

rescue and emergency medical services.

Nature of Firm's Responsibility in Project

Architecturc and Interior Design

Firm's Personnel

Carlo Barrios, AIA — Principal-In-Charge
Tim Baker, AIA - Design Principal




FORM 5

5. Project Name & Location
Project Owners Name & Address
Oviedo Fire Station No. 2
Oviedo, Florida
City of Oviedo
Project Managet: 400 Alexandria Bivd.
Carlos Barrios, AIA QOviedo, FL 32765
Completion Date (Actual or Estimated
1997
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm | Title, & Telephone Number
was/is responsible
Bobby Wyatt
$1,004 $1,004 (407) 971-5640

Scope of Eatire Project

A historic building in downtown Oviedo was
converied to a 10,000 SF Fire Station with
three drive-thru bays. Due to the historic
nature of the building, extensive research
was undertaken to ensure that the design
honored the Old Florida Cracker vernacular
to achieve an image of timeless
architecture. The project includes living
quarters with 8-unit living quarters, captain /
officer’s quarters, a control / radio room, a
living room

ity in Pro

Nature of Firm's Responsibi

Architecture and Interior Design

Firm's Personnel

Carlo Barrios, AIA - Principal-In-Charge
Tim Baker, AIA — Design Principal




FORM 5

6. Project Name & Location
Project Owners Name & Address
The Villages
Lake Sumter Landing
at The Villages, Florida The Villages
1100 Main Street
Project Manager: The Villages, FL. 32159
Ray Acosta, AIA, Principal United States of America
Completion Date (Actual or Estimated
2004
FEstimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm | Title, & Telephone Number
was/is responsible
Tracy Mathews
$70,000 $70,000 (352) 753-6239

Scope of Entire Project (Please  give
quantitative indications wherever possible)

28 Building Village that includes: Commercial
Office, Retail, Restaurant, Movie Theaters,
Civic Center

Nature of Firm's Responsibility in Project

Master Planning, Architecture (Architect of Record), Interior Design

Firm's Personnel

Carlo Barrios, ATA — Principal-In-Charge
Tim Baker, AIA - Design Principal




FORM 5

7. Project Name & Location

Project Owners Name & Address
Prototype Fire Stations #28, #29, and #30
Orange County, FL

Orange County Capital Projects
Project Manager: Department

Tim Baker, AIA 500 E South Street, Suite 500
Crlando, FL 32801

Completion Date (Actual or Estimated

2000
Estimated Cost (In Thousands) Projcct Owner's Contact Person,
Entire Project Work for which firm | Title, & Telephone Number
was/is responsible
Jody Strickland, Project Manager
N/A (407) 836-0050

Scope of Entire _—
Project «I " N
The design layout i
of the fire stations
was made 1o

maximize
floorplan  space.
The rOOM  Miwa

locations have (=™

been determined
SO that their

(Ehectrio Wkar Covbee)

o Plidmi o .

individual \ 4 O e 9

functlons_ gnd DAY ROOM I
inter-relationships A 313 5 ek Batry

NOTE: Prsio b sl fachaded in 6000 sqpars foot brdlding IVB Crisers

may complement
each other as a whole. This resuits in an overall floor plan that is logical, practical, and efficient.
The area of the floor plan, including the two-bay Apparatus Room but not including the pa tio, is
6,000 square feet and is one-story in height. We have worked with Orange County, Florida in
developing the original fire station prototype for the two and three bay stations. We completed
Fire Station # 70, Fire Station # 28 and Fire Station # 29 in Orange County.

Nature of Firm's Responsibility in Project

concept design, programming and planning

Firm's Personnel

Carlo Barrios, AIA — Principal-In-Charge
Tim Baker, AIA — Design Principal




FORM §

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10} projects.

8. Proicct Name & Location

Project Owners Name & Address
Orange County Sheriff’s Complex

Orlando, Florida Orange County

Department of Capital Projects
Project Manager: Ray Acosta, ATA 400 E. South Street

Suite 500

Orlando, FL 32801
Completion Date (Actual or Estimated)
December 2002 (Phase I)
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm | Title, & Telephone Number

was/is responsible Mr. Jody Strickland

Project Manager

$7,400 $388 (design fee) (407) 836-0050

Scope of Entire Projeet (Please give quantitative indications wherever possible)

Forensic Laboratory, High Sccurity, Training Facility, Credit Union

Nature_of Firm's Responsibility in Project (Please give quantitative indications wherever
possible)

Baker Barrios Architects, Inc. previded comprehensive
planning, architecture and interior design services for the
tatal conversion and renovation of a 220,000 SF, 2-story
abandoned Montgomery Ward Store on Colonial Drive
in Orlando. The multi-phased project is the new Central
Complex for the Orange County Sherift's Office and
houses offices, a laboratory, a credit union and training
facility.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be
Assigned to the County's Project

Carlos Barrios, AIA — Principat-In-Charge
Ray Acosta, AIA - Project Manager
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ILLUSTRATIVE WORK
9. Project Name & Location
Project Owners Name & Address
801 N Orange
Orlando, Florida Uster Properties, Inc.
801 N Orange Avenuc
Project Manager; Jeff McComas, AIA Suite 530
Orlando, FL 32801
Completion Date (Actual or Estimated)
2006
Estimated Cost (In Thousands) Project Qwner's Contact Person,
Entire Project Work for which firm | Title, & Telephone Number
was/1s regponsible
$16,400 Craig Ustler, Principal
$16,400 (407) 839-1070

Scope _of Entire Project  (Please give
quantitative indications wherever possible)
Administrative Offices This eight-story urban
mixed-use project is a key architectural
feature in the city’s expanding downiown.
The building houses 96,000 SF of office
space, and 16,500

SF of retail and restaurant space, as well as
a 364-car parking garage to serve this
rapidly developing area.

Nature of Firm's Responsibility in Project

Master Planning, Programming, Architcctural Design, Construction Documents and Construction
Administration

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be
Assiened to the County's Project

Carlos Barrios, AIA — Principal-In-Charge

Tim Baker, ATA — Design Principal

Scott Martin, LEED AP — Project Designer

Michael Houseman, AIA, LEED AP - Project Dircclor
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10. Project Name & FLocation

Project Owners Name & Address

Education and Human Services Building

University of North Florida University of North Florida
Jacksonville, Florida College of Education and Human

Services
Project Manager: Mike Houseman, AIA, LEED AP 1 UNF Drive

Tacksonville, FL. 32224
Completion Date (Actual or Estimated)
2009
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm | Title, & Telephone Number

was/is responsible
Larry Daniel, Dean

$21,000 $21,000 (904) 620-2520

Scope of Entire
Project

98,000 SF, 3-
story classroom
and office
building with
specialized
rescarch labs.
LEED Design
Silver.

Nature of Firm's Responsibility in Project

Comprehensive planning, architecture and interior design, construction documents, construction
administration and LEED Design Services.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be
Assigned to the County's Project

Carlos Barrios, AIA — Principal-In-Charge
Tim Baker, AJA - Design Principal

Scott Martin, LEED AP - Project Designer
Jeff McComas — Project Architect







SUMTER COUNTY FIRE & RESCUE (4) FIRE STATIONS DESIGN SERVICES

FORM 6

VOLUME OF WORK

RF(Q 138.0-200%AT

Prime Consultant's volume of work perfermed for the Sumter County Board of County Commissions
As a prime consultant and as a sub consultant — currently and previously

Not Applicable — We have not performed any work for the Sumter County Board of County

Commissions as a prime consuitant or as a sub consultant.

Name of Project (include continuing
contracts)

Prime or Sub

Total Contracted
Fee Amount

Approximate date of
award of contract

Sumter County Board of County Commissioners
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Firm Profile

Baker Barrios Architects, Inc., was incorporated in 1993 in Orlando, Florida with the
vision of establishing a legacy based on creative excellence, innovative solutions and
long-term relationships. Since its inception, Baker Barrios Architects, Inc. has grown
from a local professional design firm in Orlando, Florida to a cohesive network of
offices in Tampa and Atlanta.

The firm’s operating principals, along with our dedicated staff of over 60 professionals
provide full-service architectural, interior design and construction administration serv-
ices. Qur staff of well-trained and experience professionals listen to the client’s needs
and desires, and then translate these goals info a projects design. Baker Barrios
Architects, Inc. provides clients with a proven track record in the coordination of pro-
duction, master planning, visual and creative design, design quality and the provision
of quality control while maintaining the project’s construction budget. OQur high level of
involvement and follow-through to the project's completion ensures that the Owner's
ohjectives are met and the integrity of design is maintained even after Owner/Tenant
occupancy.

Baker Barrios Architects, Inc. attributes its success to a core philosophy that is carried throughout every aspect of the
organization: Our business is service.

Project Management

Our approach to expediting and executing projects is
based on the BBA Teamworks concept. The
Teamworks method relies on the establishment of a

strong project leader (PM), Mike Houseman, who [EE
serves as the principal point of communication, )
authority and accountability.

Concepluat Dosign

Workshep 1

Workshop 2

- oay 1
Pay 2
S o8y 3

Our Teamworks workshops are not a single kick-off
session, rather a series of multiple collaborative ses- (S

sions that nuriure creative solutions and interaction gk

with Sumter County, the Fire Services Department, §

Consultants and the Construction Manager. FEum

Beginning at the first "kick-off" session we will work S

together to begin this process of developing a high [E¥Ee—.

level of trust and comfort that enhances the flow of [T

ideas. During this process we brainstorm, discuss, [HEEEEEEEIE
verify, modify, delete and incorporate information into  ERCPSEEaEE

the design of your project. The process is one of [EECENEENES )
always moving forward, shortening the project BIEELIEEILRRENE .
design duration due to correct decision-making. T

Wﬂrk‘shop 3

: Wofkshup ]

In tandem with our Teamworks sessions, we utilize our computer generated design, rendering and modeling technologies
to incorporate and visually reflect the design decisions made during those workshops. Our clients’ planning and project
management departments, user groups and other stakeholders as well as the construction manager and consultants find
that the Teamworks application of those technologies facilitate understanding and decision making. Our software tech-
nologies aflow all involved in the workshops to clearly understand the project scope, design and building system details that
produce more accurate costs and tighter schedules.

This process will be of great benefit in preparing cost models and/or estimates to establish an initial construction budget
and to determine whether the design is slill within the pre-established budget.

Architects
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Total Quality Assurance Program

BBA's Total Quality Assurance (TQA) Program ensures that our
work is complete, reliable, and of sound quality. The BBATQA pro-
gram - overseen by our Technical Director, Cartos Barrios, AlA, who
has over 30 years of project quality assurance/quality control expe-
rience - requires that all drawings and related documents are
reviewed for completeness, referencing, coordination and con-
structability before being released from our office. BBA's TQA
Program enhances quality control throughout the entire process.
Once documents are completed they're submitted for further revi-
sion for constructability and completion.

The Total Quality Assurance Program focuses on six keys to quali-
ty and checking:

Create Workplan and cartoon set
Comprehensive chacklists

Office standards and lessons learned
TEAM-CHECK (REDI-CHECK}
Independent review

Empowerment and accountability of Project Manager and each team member

IR A

Quality Assurance is embraced as a team concept, which helps ensure a high quality product.

E  Design Ability
SSIEEY I D:lor Barrios Architects was awarded Central Florida's Best Architecture Firm by the Orlando

Clutrad Tl §  Business Journal in 2007.

Our architecture and interior design studios work in tandem to ensure that all buildings are con-
structed for their life cycle and goals. We provide expertise and leadership in creating buildings and
environments that uniguely respond to our clients’ needs. By listening to what the client really
needs and desires, and translating those goals into a project's budget and occupancy milestone,
we develop environments that accommodate new technologies, expansions, and effective and flex-
ible workplace design that promote durability, cost effectiveness and future growth.

MBE Certified
&l BBA s dedicated to providing clients with the highest quality
o The City of Orlando, Florida j of service in the field of Architecture and Interior Design. As
Minority/Wotnen-Owned Business Enterprise Department @81 nart of this commitment, the company continually seeks 0
'- i1 g, Jra 1oy - - .

This & to eertify Baker Bardes Arciigels, Juc, has been cortified by the 1 create a truly diverse employee base and work environment

City of Orlando, Florida as a Minerity Business Enterprise for the period f . . . . .
March 26, 2008, through, Meozh 31, 2010 in order to ensure that the most innovative design sclutions
| are made avaiiable to our clients. It is BBA's policy to strive to
Approved Line (s) f Business: Architectuce. ierior Design. anavoster (Rl promote the creative and professional growth of this varied

e and highly talented workforce and this superior work environ-

_ ment. Baker Barrios Architects, Inc. (BBA} is currently certified
Cortified  Recognized Number: 05060 {@B| @S a Minority Owned Business Enterprise with the City of

(/y WWMM‘? 8| Crlando.
|

szt Plrector of Purchasing/HBE Officlel

Architects
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Schedule and Cost Control

Budget control for your project will start with the initial programming effort. This effort is all about finding a balance between
the needs of potential users, the quality required by Sumter County and the funds available. With each modification to the
program and during the pre-design process, cost estimates are re-generated to understand the impact on the project budg-
et. Once the program is agreed upon, our team will begin the process of breaking down the project budget into its compo-
nent parts, i.e., the exterior envelops, the mechanical system, etc. Each project component can be tracked separately. This
will allow for thoroughness in both project and cost management. The component budget is tracked by quantity and by unit
cost throughout the design process. At each phase, the design is repeatedly analyzed by both the design team and the
construction manager. Our understanding of the local construction market, with up-to-date price information will altow the
design team to develop designs that will stay within the budget.

Original . . Original . . Dollar Amount
. . F s D
Project Construction CI::tl Project Duration of Eifn;::heucgsit;on of Change
s : Budget Schecdule Orders
Allied Health & Science $1,068,449
Valencia Community College $19,469,088 $18,000,000 390 days 365 days savings
484* days
Psychology . $2,065,029
University of Central Florida $12,479,536 $10,414,507 424 days Owner requested savings
changes
. $17,140,724
Education and Human o . .
Services Building $21,194.717 gi?t;gn;tiigor 359 days ?{i ﬁ - in construc- 33'567’422 sav-
University of North Florida . 9
struction}
C. W. Bill Young Hali 820" days
University of South Florida $6,009,000 $10,909,700% 730 days *Owner requested | $1,810,000
changes
QUC Reliable - .
orlando Utilities Commission $40,083,412 $34 millicn 398 days 510 days $300,000 savings

Architects
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Sustainable Design

Of increasing importance to clients is our familiarity and expertise with sustain-
able design. Designing a LEED certified building does not need to be complicat-
ed. Our approach to designing "Green” buildings is a holistic design, manage-
ment and construction process. BBA conducts "Green" workshops as part of our
Teamworks process, in order to identify sustainable design opportunities. BBA
is a member of the U.S. Green Building Council and has LEED 2.0 Accredited

Professionals on staff.

Our clients in the effort to achieve LEED certified buildings include:

Discovery Tech Center Il - Gold Level Core & Shell
Orlando Utilities Commission — Gold Level

Hensel Phelps Southeast District Office — Gold Level

MYX Café — LEED Certification

Dr. P. Philfips Performing Arts Center - LEED
Corus Group, LLC Exterior Renovation - Gold Level
GAIl Office Building - LEED Certification

Testimonials / Reference Letters

Baker Barrios Architects, Inc. attributes its success to a core philosophy
that is carried throughout every aspect of the organization: Our busi-
ness is service,

We endeavor to service our client’s needs and our client's often recog-
nize this by giving us repeat work. We have continued this tradition with
all of our clients.

The following pages showcase letters of recommendation for Baker
Barrios Archiects, Inc.

Valencia Community College, Allied Health & Science - Gold Level

University of North Florida, Education and Human Services Building - Silver Level

Barona Administration Building and Tribal Services Center — LEED Certification

Department of Homeland Security, US Citizen and Immigration Services — LEED Certification

University of Central Florida, Morgridge International Reading Center — Silver Level

"We are pleased to once again have
Baker Barrios Architects join the develop-
ment team of one of our projects. We
have a long-standing refationship and /'m
confident that their team of architects and
designers will deliver a design that Taurus
will be proud of.”

Jeff K. McFadden, SIOR
Taurus Scuthern Invesliments Managing
Pariner
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e Sheriff Kevin Beary

COUNTY SHERIFF'S OFFIGE

PO, Box 1440, Orlundo, Florida 328021444
Visit us oo the Interner: hripifwsnv.ocso.com

et
sy
e'(.'

telephone: 4072347004

2

Mr, Carlos Barsios
Baker Bastios Architecis
360 5. Orange Avenug
Suite 900

Orlando, FL 32804

Dreat Mir. Barzios:

Chver the past five years, you and youe stafl Bave becn tasked with designing and implementing, the design of the
mew Sherill's Central Opeeations Tenter.  During this Hims we have rlied on the training and expertise ol your
fitn heavily, My saffand | heve hoen vory pleased with (he outcome of your work ss we complete the thind and
fina phase. During ail thros phases we have sble 10 tely on Baker Bamrios Architects develop sohations 1o ours
space problems ad provide use with fugctional and attractive spsce ta serve Lhe needs of the Chtizens aml gucsts
Orange Caunty. The solutions were not always casy 1o achicve ss we weie renpvating an existing huilding that is
over furly vears 63, but you and your capahle staff never fuiled meet our needs. 1 highly would reconmmeind
Baker Basos Architects ta anyone wha is in need of architectaral services.

cvi Y
Shealf of Orange Connty

“West Point is a national treasure; our stan-
dards for construction are very high, which the
public rightly demands and expects. We hold

BBA in extremely high regard and frust them
implicitly. Without reservation, | would strongly
recommend their services fo anyone and
would stake my own reputation on their suc-
cess. BBA has transformed the way in which
the West Point Association of Graduates man-
ages privately-funded consfruction at the
United States Military Academy.

The total value of projects managed for the
West Point Association of Graduates by BBA
exceeds $100 miflion. In every case, we have
always met or come under the initial project
budget. BBA has saved our Association and
West Point literally millions of dollars.”

Greg Louks
formerly with West Point Asscciation of Graduates

@ Tae First Agency in Grunge Connly 10 Recetve Both
i/ iomal and et doerditolie

“The Osceola County Building and
Development Department would like fo com-
pliment Baker Barrios Architects, Inc. for its
consistency on all of its construction draw-
ings reviewed for Osceola County projects.

Baker Barriog’ superior standards for excel-
fence shows. Because of your firm's consis-
tency in producing construction drawings
without need for AHJ comments our job Is
made easier and in turn keeps project costs
down.

Baker Barrics is a pleasure to work with. We
lock forward fo working with you on future
endeavors and are pleased to recommend
your firm for future projects in Osceola

County.”

Wayne Smith
Commercial Plans Review , Osceola County
Building and Development Department

PROPERTY MANAGEMENT DEPARTMENT
N7 VhekA D Surt, NF,
Vowsttol, Catryfe HURAL S Joha A Reada
Fhone: (7700 FRATI0 P (7T0L 5201308 Laecces:
Alen Kiocnbarger
Proposty Manaper
Chh Coonty Propenty Maragerait
7 Waddelt Sreet
Moardstta, GAXIDED
Mr. Teandx Vickers
Prisipal
Tzker Barrios Architects, fov,
T Prwdnve L
Sarite 36
Atlana GA 30368
L. Tobb County Fire Stavon 3 Architocrumt and Tntcrior Dosegn Services
Lreqy Travis'
O behalf of Cobb County Propermy Manazement 1 wint 1o cxteod Gof 2olude 10 300 md Buhur
Humins Archilecn, Your Iinn e provided exteaonlingry arclsleclure and inlerior desipn mevices
for the Cobb Conmey Firc Striton 3 project. W have dhoroughly eajoved the cotlsbonstive d2sien
provess ond Ui dogiee ol prsung ancion and survicy we e neeeived frum yuur fmn,
Tlusegowe dw Fig Subon 3 project, Wi Inve ues ingresssd by your Sime's alilily to ihink
canside the has during progmmming, craate WD reederings that pave oo impressive roview of the
Bauilding buimg thoipowd, and Bie eatensive o ioo Lo Gobi! during the cossituction pluse.
We tve Fomd yoor srchilects and intedor desigiens Tu be very prfassionsl sl we appmciae
1he Principal involvement thecoghour the enties protess. You and your team listea, fespowd amk
Fulivw tmoagh, Your wem o sunusioliy helped ws schivwe 1the vision we wanl. widin oor
Tardper
Afta sieh & suesesshul projest as Cobb County Fire Siton 3 we would bighly cegennculd yow
listans xervtess hoe uny Foture projects,
Nincerly,
£2ohh r?mmu)-mm—yh igement,
'

R P S W

/\
Allen Kroocbiser : ~,
Progesty Mansges )
Cet Bryon Schroader

Cobd Loty ...
Fxpwet thr Raxt]
An ud Vpprctmls by

Architects
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4% i L BE AN
& o Aecatare o Hornen s+
% "After nearly one year of cccupan-
UNF LNIVERSITY of ¢y, the design of cur Ph i
NORTH FLORIDA Y, the g ase If cor-

porate office and operations center
has been proven by the facts that

June 24, 2009 our employees are happy. The

Mr. Tim Baker, AIA, Principal building and parking capacity has
Mr. Carlos Barrios, AIA, Principal continued o meet our high volume
Baker Barrics Architects . ;

189 S. Orange Avenue - Suite 1700 operaﬁong. l?eSJgned as a com-
Orlando, FL 32801 panion building, the site plan,

architectural design, and interior
plan has continued fo exceed our

Dear Messts, Baker and Barrios:

F would like to express my sincere appreciation to your firm for the excellent work you i ;
have done in the design and project management of our new College of Education and expectations as they refate fo hfgh
Human Services building at UNF. The new facility is all that we had dreamed it would employee morale, our master plan
be, and the closeness of the finished product to the original design is uncanny, The an i aratio _
communication that your firm established among our Cellege building team, the UNF d bU§ ness ?P ns and cor
Facilities Pianning Office, Ajax Construction, and your own team was exemplary. You porate image.

have certainly lived up to your corperate motto, “our business is service.”

Tim and Carlos, | further appreciate the direct aftention that each of you took in our Steven SL.nter

project. Having had both of you to participate in the early charrettes convinced us all of Former Director, Corporate Real
the full fim's commitment to the project, and, Carlos, your periodic visits to update us Estate/Facililies, Convergys

and discuss our satisfaction with the project have heen greatly appreciated. It has been
my privilege o get acquainted with both of you.

There are many features of the building that are impressive. The use of natural lighting,
curved haliways, spacious lobbies, and smart design of classropms are narfienlary
noteworthy. The balance of glass and brick on the building exti

professional look that is just right for our College.

« Jill Butterworth did an outstanding job n the interior design and selection of
furnishings. Jill is a true “detail person” and an outstanding expert in her field.

While these are many persons in your firm wh_o 1am sure have tler atiention to very specific requests we had were especially appreciated. We
success of our work, | would like to call attention to the work of have heard many worderfui comments abeut the color schemes in the building,
made paticular contributions that have been particularly instru and the furnishings are absoiutety fabufous. The building has a scothing

with the project ambience that is very weli suited to our work and fitting for our instructional

« Mike Houseman and Jessica Randolph did an exception needs.

project. They responded well to special requests, kep!
important aspects of the project, and maintained positive
with aff parties involved. Jessica provided excelfent sum
and responded to numerous emails throughout the projey
excellent rapport with our Facilities Planning office, assy)
phases of the project.

» Rod Blakestee was instrumental in some of our early thinking about furnishings
and provided exceptional expertise in the design of the lighting in the building.
The lighting methods setected aflow for maximum lighting with & minimal rumber
of fixtures and take advantage of the abundant natural tighting that the design of
the building affords us.

Frodenck H Somefes vl FANF D
Tl G066 7520 Fav QAR50
£aund Ottty AccosstAArmathe A

WML R « Wayne Dunkelberger provided us with excellent conceptual ideas and building
e renderings during the sarly part of the project. The elevation of the building is
‘ perieci for the site, and | am sure Wayne's experlise contributed to the
impressive final product.

« Tyler Kirby took expressed appreciable interest in showcasing the project in your

corporale materials. We ook forward to seeing the work that she does in

" ; blicizing our wonderful building.
We are very pleased with the work com- publicizing our wor 8

pleted by Baker Barrios Architects. They

i sum, | think we can ail be proud of the exceptional facility you have provided us. We

have p(’OVfded us with a desfgn that is have been told with some frequency by both campus colleagues and visitors that we

i funclional vet v appealing. We have the most attractive building on campus. We always love to hear this, and | am
ghly func s yetvery. ppeaing sure that you do as well. Comments of this type are a lestimony to the expertise in

look forward to working with them on design and project management provided by Baker-Barrios. It is our good fortune that

future projects. v we selected your firm for this project.

Tonia Sellers, Managing Partner Sincersly,

Waeissman, Nowack, Curry & Wilco, P.C. o ..
// 3/’/’/7 /{) Klgpeif.

Larry G. Danigl, Ph. D,
Dean

ce;  Zak Ovadia, Director, UNF Facilities Planning

Armitecs
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Firm Profile

Baker Barrios Architects, Inc., was incorporated in 1993 in Orlando, Florida with the
vision of establishing a legacy based on creative excellence, innovative solutions and
fong-term relationships. Since its inception, Baker Barrios Architects, Inc. has grown
from a local professicnal design firm in Orlande, Florida to a cohesive network of
offices in Tampa and Allanta.

The firm’s operating principals, along with our dedicated staff of over 60 professionals
provide full-service architectural, interior design and construction administration serv-
ices. OQur staff of well-trained and experience professionals listen to the client’s needs
and desires, and then translate these goals into a projects design. Baker Barrios
Architects, Inc. provides clients with a proven track record in the coordination of pro-
duction, master planning, visual and creative design, design quality and the provision
of quality control while maintaining the project’s construction budget. Our high level of
involvement and follow-through to the project’'s completion ensures that the Owner's
. _ . B4 objectives are met and the integrity of design is maintained even after Owner/Tenant
- _ M occupancy.

Baker Barrios Architects, Inc. attributes its success fo a core philosophy that is carried throughout every aspect of the
organization: Our business is service.

Project Management

Our approach to expediting and executing projects is
based on the BBA Teamworks concept. The
Teamworks method relies on the establishment of a

strong project leader (PM), Mike Houseman, who B
serves as the principal point of communication,
authority and accountability.

Toncoptuat Design

Workshop 1

. Workshop 2

© Bay 1
- Day2
Day 3

Our Teamworks workshops are not a single kick-off
session, rather a series of multiple collaborative ses- (.

sions that nurture creative solutions and interaction [lsH

with Sumter County, the Fire Services Department,

Consultants and the Construction Manager. FSE—_

Beginning at the first "kick-off" session we will work o

together to begin this process of developing a high [EREG—_—G—,

level of trust and comfort that enhances the flow of |8 Bt

ideas. During this process we brainstorm, discuss, [ EEISEET.
verify, modify, delete and incorporate information into [ NEE e
the design of your project. The process is one of [EEAEEN STt
always moving forward, shortening the project [EITESEMEIEE
design duration due to correct decision-making.

Workshop 3

“Workshepd

In tandem with our Teamworks sessions, we utilize cur computer generated design, rendering and modeling technologies
to incorporate and visually reflect the design decisions made during those workshops. Our clients’ planning and project
management departments, user groups and other stakeholders as well as the construction manager and consultants find
that the Teamworks application of those technologies facilitate understanding and decision making. Our software tech-
nologies allow all involved in the workshops to clearly understand the project scope, design and building system details that
produce more accurate costs and tighter schedules.

This process will be of great benefit in preparing cost models and/or estimates to establish an initial construction budget
and to determine whether the design is still within the pre-established budget.

Architects



